INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 11/29/06

PAGE : 250 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,399,287.54 ROUTE :
CALL ORDER : 250 CONTRACT ID = R -28400-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL

% OVER

RANK VENDOR NO./NAME BID
LOW BID

1 35-0225940 H.G. CHRISTMAN CONSTRUCTION $ 1,298,305.22
94 _6666%

2  35-1561256 KASER-SPRAKER CONSTRUCTION $ 1,371,450.00
100.0000%

3 35-0888309 CASTEEL CONSTRUCTION CORP $ 1,411,441.44
102.9160%

IC 1 ) 35-0225940 IC 2 ) 35-1561256 IC 3 ) 35

0888309
[H.G. CHRISTMAN CONSTRUCTION |KASER-SPRAKER CONSTRUCTION  JCASTEEL

CONSTRUCTION CORP

LINE NO /7 ITEM CODE / ALT I | I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

AMOUNT

SECTION 0001 ENHANCEMENT, RESTORATION OF STUDEBAKER NATIONAL MUSEUM

| | |
0001 105-06845 LUMP | 1578.00000 1578.00] 5000.00000 5000.00] 1780.00000

1780.00
CONSTRUCTION ENGINEERING I I I
0002 110-01001 LUMP |  15255.00000 15255.00] 68000 .00000 68000.00| 5000.00000

5000.00
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 250 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,399,287.54 ROUTE :
CALL ORDER  : 250 CONTRACT ID : R -28400-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0225940 CHRISTMAN, H.G. CONSTRUCTION $ 1,298,305.22  94.6666%
2  35-1561256 KASER-SPRAKER CONSTRUCTION $ 1,371,450.00 100.0000%
3 35-0888309 CASTEEL CONSTRUCTION CORP $ 1,411,441.44 102.9160%
IC 1 ) 35-0225940 2 ) 35-1561256 IC 3 ) 35-0888309
ICHRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION  |CASTEEL CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
------------------------------------------ A -
SECTION 0001  ENHANCEMENT, RESTORATION OF STUDEBAKER  NATIONAL MUSEUM
| | |
0001 105-06845 LUMP | 1578.00000 1578.00] 5000.00000 5000.00]| 1780.00000 1780.
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP |  15255.00000 15255.00]  68000.00000 68000.00] 5000.00000 5000.
MOBILIZATION AND DEMOBILIZATION I I |
0003 201-06587 1.000 ACRE | 4208.00000 4208.00]| 5200.00000 5200.00] 3100.00000 3100.
CLEARING AND GRUBBING I I |
0004 202-02240 237.000 SYS | 10.00000 2370.00] 10.00000 2370.00] 4.00000 948.
PAVEMENT REMOVAL I | |
0005 202-02278 52.000 LFT | 26.31000 1368.12| 11.00000 572.00] 5.00000 260.
CURB, CONCRETE, REMOVE I I |
0006 202-03000 LUMP | 5103.00000 5103.00] 7500.00000 7500.00] 4600.00000 4600.
HOUSES AND BUILDINGS, REMOVE | I I
0007 202-03135 2638.000 SFT | 1.60000 4220.80] 14.00000 36932.00] 4.00000 10552.
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0008 202-03875 3.000 EACH | 1683.33000 5049.99| 1800.00000 5400.00] 2100.00000 6300.
CONCRETE STEPS, REMOVE I I |
0009 202-52710 51.000 SYS | 31.57000 1610.07] 20.00000 1020.00] 4.00000 204.
SIDEWALK, CONCRETE, REMOVE I I |
0010 202-91010 6.000 EACH | 420.83000 252498 300.00000 1800.00] 480.00000 2880.
TREE, 24 IN., REMOVE I I |
0011 202-96022 2.000 EACH | 1262 .50000 2525_00] 1800.00000 3600.00] 335.00000 670.
CONCRETE FOUNDATION, REMOVE I I |
0012 203-02000 522.000 CYS | 37.22000 19428.84] 17.75000 9265.50] 26.00000 13572.
| | |

EXCAVATION, COMMON



ENGINEER"S ESTIMATE: $ 1,399,287.54

CALL ORDER : 250
LETTING DATE :

SET-ASIDE :

04/19/06 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

R -28400-A
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

ST. JOSEPH

DATE :
PAGE :

05/19/06
250 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 210-05758
BUILDING , STUDEBAKER ARCHIVES

0014 210-06544 4.000
WINDOWS , WELL GRATE, REMOVE

0015 211-02050 266.000
B BORROW

0016 213-08058 244.100
FLOWABLE BACKFILL

0017 301-07448 313.530

COMPACTED AGGREGATE, NO. 53, BASE

0018 304-07489 10.400
HVMA PATCHING, TYPE A

0019 402-07432 75.370
HMA SURFACE, TYPE A

0020 402-07440 150.740
HVA BASE, TYPE A

0021 604-07897 20.800
CURB RAMP, CONCRETE, C

0022 604-91531 90.900
SIDEWALK, CONCRETE, 4 IN.

0023 605-06120 337.000
CURB, CONCRETE

0024 610-08446 149.600
PCCP FOR APPROACHES, 6 IN.

0025 621-06559 1533.000
MULCHED SEEDING, R

0026 621-98038 11.000
MULCH, HARDWOOD SHREDDED BARK

0027 622-05626 11.000

PLANT, CONIFEROUS EVERGREEN, CONE,
BROAD UPRIGHT, OVER 72 TO 96 IN.
0028 622-05640 41.000
PLANT, DECIDUOUS SHRUB, OVER 24 TO

IN.

0029 622-05650 9.000

PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 2 TO 2.5
0030 711-90932
EDGING, STEEL , 5 IN.

IN.
134.000

CYS

TON

TON

TON

TON

SYS

SYS

LFT

SYS

SYS

CYS

EACH

EACH

36

EACH

LFT

I
I
I
|
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AMOUN

1111800.

3880.

5320.

13913.

10032.

1445.

7235.

9647.

624.

3363.

9099.

5236.

1533.

550.

2497.

1107.

2646.

402.

T

00

00

00

70

96

60

52

36

00

30

00

00

00

00

00

00

00

00

1 ) 35-0225940 IC 2 ) 35-1561256 | 3 ) 35-0888309
HRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION JCASTEEL CONSTRUCTION CORP
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE
T977021.00000  977021.00] 876305.65000  876305.65| 1111800.00000  1111800.00
652.25000 2609.00I 125.00000 500.00: 970.00000
15.78000 4197.48I 14.00000 3724.00: 20.00000
64.18000 15666.34I 63.00000 15378.30: 57.00000
29.46000 9236.59I 35.00000 10973.55: 32.00000
155.48000 1616.99I 160.00000 1664.00: 139.00000
91.54000 6899.37I 120.00000 9044.40: 96.00000
61.02000 9198.15I 90.00000 13566.60: 64.00000
184.86000 3845.09I 65.00000 1352.00: 30.00000
48.60000 4417.74I 50.00000 4545.00: 37.00000
49.55000 16698.35I 22.00000 7414.00: 27.00000
55.87000 8358.15I 50.00000 7480.00: 35.00000
0.47000 720.51I 1.00000 1533.00: 1.00000
44.18000 485.98I 50.00000 550.00: 50.00000
247.27000 2719.97I 225.00000 2475.00: 227.00000
I |
47.34000 1940.94I 30.00000 1230.00: 27.00000
I |
268.33000 2414.97I 275.00000 2475.00: 294.00000
I |
3.00000 402.00! 3.00000 402.00! 3.00000



ENGINEER"S ESTIMATE: $ 1,399,287.54
CALL ORDER : 250

CONTRACT ID :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

R -28400-A

COUNTIES :

ROUTE :

ST. JOSEPH

DATE :
PAGE :

250 -3

05/19/06

LETTING DATE : 04/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
( 1 ) 35-0225940 IC 2 ) 35-1561256 | 3 ) 35-0888309
CHRISTMAN, H.G. CONSTRUCTION |KASER-SPRAKER CONSTRUCTION  |CASTEEL CONSTRUCTION CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
_______________________________________________________________________ e
0031 712-04686 LUMP 3472.00000 3472.00] 900.00000 900.00] 4200.00000 4200.00
FIRE PROTECTION SIAMESE CONNECTION |
0032 715-05062 LUMP 455500000 455500 4600.00000 4600.00] 3000.00000 3000.00
WATER SERVICE LINE , DOMESTIC, COPPER, I |
1 IN. | |
0033 715-05149 189.000 LFT 32.98000 6233.22| 34.00000 6426.00] 29.00000 5481.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I |
0034 715-91361 32.000 LFT 49.97000 1599.04] 50.00000 1600.00] 28.00000 896.00
PIPE, PVC, 6 IN. | |
0035 715-98265 1.000 LFT 7785.00000 7785.00] 7500.00000 7500.00] 8200.00000 8200.00
WATER MAIN, DUCTILE IRON, 4 IN. I |
0036 720-45205 3.000 EACH 1578.00000 4734.00] 1600.00000 4800.00] 3900.00000 11700.00
CATCH BASIN, A2 | |
0037 720-90984 1.000 EACH 3945300000 39453.00]  40000.00000 40000.00]  31200.00000 31200.00
MANHOLE, C2 I |
0038 801-06775 LUMP 3934.00000 3934.00] 3200.00000 3200.00] 3300.00000 3300.00
MAINTAINING TRAFFIC | |
0039 802-03896 3.000 EACH 333.67000 1001.01] 425.00000 1275.00] 420.00000 1260.00
BOLLARD , STEEL PIPE I |
0040 805-08459 LUMP 73430.00000 73430.00]  70000.00000 70000.00]  77400.00000 77400.00
SHELVING , HIGH DENSITY | |
0041 805-95889 765.000 LFT 0.58000 443.70] 0.60000 459_00] 1.00000 765.00
WIRE, NO. 10 COPPER, 1C I |
0042 807-03972 255.000 LFT 3.21000 818.55] 3.20000 816.00] 4.00000 1020.00
CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR I |
ELECTRIC | |
0043 807-04654 4.000 EACH 4134.75000 16539.00] 4500.00000 18000.00] 5300.00000 21200.00
LIGHT POLE AND BASE I |
0044 808-06713 101.000 LFT 0.28000 28.28] 2.00000 202.00] 1.00000 101.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0045 808-06714 400.000 LFT 0.29000 116.00] 2.00000 800.00] 1.00000 400.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I |
0046 808-97222 2.000 EACH 5250000 105.00] 100.00000 200.00] 340.00000 680.00
PAVEMENT MESSAGE MARKINGS, PAINT, | |
HANDICAP SYMBOL I |
0047 621-01004 1.000 EACH 368.00000 368.00] 400.00000 400.00] 440.00000 440.00
MOBILIZATION AND DEMOBILIZATION FOR I |
SEEDING | |
SECTION TOTALS $ 1,298,305.22] $ 1,371,450.00] $ 1,411,441.44
_______________________________________________________________________ o
CONTRACT TOTALS $ 1,298,305.22] $ 1,371,450.00] $ 1,411,441.44




ENGINEER"S ESTIMATE: $ 14,158,230
CALL ORDER : 300
LETTING DATE : 04/19/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28547-A
DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 09/28/07 COMPLETION DATE

PR

ROUTE :

COUNTIES : MARION

0JECT(S) :

DATE : 05/19/06

PAI

GE : 300 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $  11,935,143.92 100.0000%
2 35-1128289 BEATY CONSTRUCTION, INC. $  12,031,579.00 100.8080%
3 35-0918397 RIETH RILEY CONSTRUCTION $  12,425,000.00 104.1043%
4  35-1917625 MILESTONE CONTRACTORS, L.P. $  12,978,000.00 108.7377%
5  05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $  13,370,817.00 112.0290%
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 112000.00000 112000.00] 100000.00000 100000.00] 125000.00000 125000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 24.000 MOS | 2550.00000 61200.00] 1800.00000 43200.00] 2500.00000 60000.00
FIELD OFFICE, A I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 597990.00000 597990.00] 604000 .00000 604000.00] 650633.15000 65063315
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP | 239000.00000 239000.00] 241960.00000 241960.00] 245000.00000 245000.00
CLEARING RIGHT OF WAY I I |
0008 202-02189 1.000 EACH | 55_53000 55_53] 58.00000 58.00] 5600000 56.00
BRIDGE IDENTIFICATION MARKERS, REMOVE | | |
AND RESET I I |
0009 202-02240 216.000 SYS | 15.00000 3240.00] 23.00000 4968.00] 15.00000 3240.00
PAVEMENT REMOVAL I I |
0010 202-02241 4268.000 LFT | 1.60000 6828.80] 1.10000 4694.80] 1.60000 6828.80
| | |

GUARDRAIL, REMOVE



ENGINEER"S ESTIMATE: $ 14,158,230

CALL ORDER : 300

LETTING DATE : 04/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28547-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

05/19/06
300 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0011 202-02272 180.000 LFT
PAVED SIDE DITCH, REMOVE

0012 202-02276 4.000 EACH
GUTTER TURNOUT, REINFORCED CONCRETE,
REMOVE

0013 202-02771 1.000 EACH
CONCRETE APRON, REMOVE

0014 202-02859 1.000 EACH
GRATED BOX END SECTION, REMOVE

0015 202-51133 908.000 LFT
RAILING, REMOVE

0016 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0017 202-51368 244.000 SYS
SLOPEWALL, REMOVE

0018 202-78515 LUMP
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0019 202-91840 340.000 LFT
FENCE, CHAIN LINK, REMOVE

0020 202-94793 73.000 LFT
BARRIER, MEDIAN, CONCRETE, REMOVE

0021 202-96133 152.000 LFT
PIPE, REMOVE , 24 IN

0022 203-02000 40721.000 CYS
EXCAVATION, COMMON

0023 203-02070 45659.000 CYS
BORROW

0024 205-06931 49.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0025 205-06932 216.000 LFT
TEMPORARY CHECK DAM, STRAW BALES

0026 205-06933 39.000 EACH
TEMPORARY DITCH INLET PROTECTION

0027 205-06937 5200.000 LFT
TEMPORARY SILT FENCE

0028 206-51220 193.000 CYS
EXCAVATION, WET

0029 206-51225 1012.000 CYS

EXCAVATION, DRY

( 1 ) 35-1139301
E & B PAVING, INC.

UNIT PRICE AMOUNT
© 11.00000 1980.00
200.00000 800.00
3360.00000 3360.00
1150.00000 1150.00
20.00000 18160.00
18702400000 187024.00
20.00000 4880.00
1088350000 10883.50
3.00000 1020.00
30.00000 2190.00
30.00000 4560.00
12.00000 488652 .00
5.00000 228295.00
30.00000 1470.00
8.45000 1825.20
67.00000 2613.00
1.18000 6136.00
101.00000 19493.00
30.00000 30360.00

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

« 2
B

) 35-1128289

EATY CONSTRUCTION, INC.

UNIT PRICE

700.

3500.

1200.

1.

223867.

8.

11000.

22.

31.

13.

31.

70.

78.

20.

00000

00000

30000

24000

00000

00000

.10000

00000

50000

00000

.25000

00000

.75000

00000

.25000

00000

00000

AMOUNT

3500.

1200.

1180.

223867.

1952.

11000.

1054.

1606.

4788.

529373.

239709.

1519.

1890.

2730.

6500.

15054.

20240.

00
00
00
00
40
24
00
00
00
00
00
00
75
00
00
00
00
00
00

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

UNIT PRICE

200.

3360.

1150.

20.

195000.

10.

11000.

30.

30.

12.

30.

67.

101.

30.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

70000

-05000

00000

-45000

00000

.18000

00000

00000

AMOUN

3360.

1150.

18160.

195000.

2440.

11000.

1360.

2190.

4560.

517156.

230577.

1470.

1825.

2613.

6136.

19493.

30360.

T

00

00

00

00

00

00

00

00

00

70

95

00

20

00

00

00

00



ENGINEER"S ESTIMATE: $ 14,158,230

CALL ORDER : 300

LETTING DATE : 04/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28547-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

05/19/06
300 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0030 206-93520 1330.000
TEMPORARY SHEET PILING

0031 207-08263 59278.000

SUBGRADE TREATMENT, TYPE IA

0032 207-08266 1315.000
SUBGRADE TREATMENT, TYPE 111

0033 210-05106 2.000
CONCRETE CURB AND GUTTER TURNOUT,
MODIFIED

0034 210-08372 1.000
ROADWAY WEATHER INFORMATION SYSTEM

0035 211-06467 104.000
AGGREGATE FOR END BENT BACKFILL

0036 211-07454 18457.000
STRUCTURE BACKFILL

0037 301-07448 4248.000

COMPACTED AGGREGATE, NO. 53, BASE

0038 302-07455 146.000
DENSE GRADED SUBBASE
0039 304-07490 123.000

HMA PATCHING, TYPE B

0040 306-08034 2875.000
MILLING, ASPHALT, 1 1/2 IN.

0041 401-07334 4619.000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0042 401-07403 7160.000

QC/QA-HMA, 3, 76, INTERMEDIATE, 19.

0043 401-07408 23356.000
QC/QA-HMA, 3, 64, BASE, 25.0 mm
0044 401-08333 9545.000

SYS

EACH

EACH
CYS
CYS
TON
CYS
TON
SYS
TON
TON
0 mm

TON

TON

QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0

mm

0045 402-07432 537.000
HMA SURFACE, TYPE A

0046 402-07433 109.000
HMA SURFACE, TYPE B

0047 402-07435 925.000
HMA INTERMEDIATE, TYPE A

0048 402-07438 326.000

HMA INTERMEDIATE, TYPE B

TON

TON

TON

TON

1 ) 35-1139301

& B PAV

19.

19.

46.

80.

65.

55.

45.

55.

70.

100.

50.

70.

ING,

-89000

.00000

27000

95000

00000

00000

-58000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUNT

222292.

8547.

3400.

34980.

4784.

355666 .

84747.

6716.

9840.

16042.

300235.

393800.

1051020.

524975.

37590.

10900.

46250.

22820.

50
50
50
00
89
00
39
60
00
00
50
00
00
00
00
00
00
00
00
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I
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I
I
I
I
|

« 2
B

) 35-1128289

EATY CONSTRUCTION, INC.

UNIT PRICE

740.

35000.

45.

18.

19.

34.

80.

65.

55.

45.

55.

70.

100.

50.

70.

00000

00000

50000

00000

00000

50000

-40000

30000

25000

25000

30000

35000

50000

25000

50000

248967 .

8876.

1480.

35000.

4680.

341454.

80712.

4964.

9901.

12650.

301620.

395590.

1056859.

527838.

37777

10954.

46481.

22983.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

46.

20.

24.

46.

120.

80.

56.

45.

52.

76.

76.

55.

55.

.00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

222292.

8547.

1200.

35000.

4784.

369140.

101952.

6716.

14760.

11500.

369520.

400960.

1051020.

496340.

40812.

8284.

50875.

17930.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/19/06
300 -4

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0049 406-05520 52.110 TON | 300.00000 15633.00] 305.00000 15893.55] 330.00000 17196.30
ASPHALT FOR TACK COAT I I |
0050 601-01522 4.000 EACH | 1500.00000 6000.00] 1710.00000 6840.00]| 1500.00000 6000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0051 601-05999 5.000 EACH | 40.00000 200.00] 49.00000 245.00] 40.00000 200.00
CURVED TERMINAL END I I |
0052 601-06035 125.000 LFT | 12.00000 1500.00] 6.50000 812.50] 12.00000 1500.00
GUARDRAIL, RESET I I |
0053 601-94689 1.000 EACH | 2700.00000 2700.00] 2110.00000 2110.00] 2700.00000 2700.00
GUARDRAIL END TREATMENT, 0S I I |
0054 601-94690 1.000 EACH | 3900.00000 3900.00] 3416.00000 3416.00] 3900.00000 3900.00
GUARDRAIL END TREATMENT, MS I I |
0055 601-97774 1.000 EACH | 1000.00000 1000.00] 755.00000 755.00] 1000.00000 1000.00
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE I I |
0056 601-97803 1.000 EACH | 1400 .00000 1400.00] 1210.00000 1210.00] 1400.00000 1400.00
GUARDRAIL END TREATMENT, MS, SPARE I | |
PARTS PACKAGE I I |
0057 601-99105 1125.000 LFT | 15.00000 16875.00] 1400000 15750.00] 15.00000 16875.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0058 601-99108 763.000 LFT | 21.00000 16023.00] 20.50000 15641.50] 21.00000 16023.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING I I |
0059 602-06729 13.000 EACH | 12.00000 156.00] 14.00000 182.00] 12.00000 156.00
BARRIER DELINEATOR I I |
0060 603-01159 275.000 LFT | 10.25000 2818.75] 10.60000 2915.00] 10.25000 2818.75
FENCE, CHAIN LINK, 42 IN. I I |
0061 603-06045 874.000 LFT | 10.75000 9395.50]| 10.55000 9220.70] 10.75000 9395.50
FENCE, CHAIN LINK, 48 IN. I I |
0062 604-07894 196.000 SYS | 135.00000 26460.00] 136.00000 26656.00] 105.00000 20580.00
CURB RAMP, CONCRETE, A I I |
0063 604-07901 14.000 SYS | 135.00000 1890.00] 136.00000 1904.00] 105.00000 1470.00
CURB RAMP, CONCRETE, G I I |
0064 604-07901 311.000 SYS | 135.00000 41985.00] 136.00000 42296.00] 105.00000 32655.00
CURB RAMP, CONCRETE, G , MODIFIED I I |
0065 604-07902 5.000 SYS | 135.00000 675.00] 136.00000 680.00] 105.00000 525.00
CURB RAMP, CONCRETE, H I I |
0066 604-07903 48.000 SYS | 135.00000 6480.00] 136.00000 6528.00] 105.00000 5040.00
CURB RAMP, CONCRETE, K I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/19/06
300 -5

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0067 604-91531 3810.000 SYS | 25.50000 97155.00] 26.00000 99060.00] 34.00000 129540.00
SIDEWALK, CONCRETE, 4 IN. I I |
0068 605-06120 6050.000 LFT | 11.35000 68667.50] 12.60000 76230.00] 12.00000 72600.00
CURB, CONCRETE I I |
0069 605-06140 14526.000 LFT | 13.84000 201039.84] 13.60000 197553.60] 13.00000 188838.00
CURB AND GUTTER, CONCRETE I I |
0070 605-06235 1242.000 LFT | 26.21000 32552.82| 36.70000 45581 .40 8400000 104328.00
CENTER CURB, D, CONCRETE, MODIFIED I I |
0071 605-06255 174.000 SYS | 115.46000 20090.04] 83.00000 14442 .00] 84.00000 14616.00
CENTER CURB, D, CONCRETE I I |
0072 605-97937 190.000 LFT | 4359000 8282.10] 20.10000 3819.00] 30.00000 5700.00
CURB AND GUTTER, CONCRETE, ROLL I I |
0073 607-90826 4.000 EACH | 917.58000 3670.32] 710.00000 2840.00] 1000.00000 4000.00
GUTTER TURNOUT, CONCRETE I I |
0074 609-06259 595.000 SYS | 75.56000 4495820 65.00000 38675.00] 75.56000 4495820
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0075 610-07486 72.000 TON | 80.00000 5760.00] 81.00000 5832.00] 100.00000 7200.00
HMA FOR APPROACHES, TYPE A I I |
0076 610-07788 178.000 TON | 80.00000 14240.00] 81.00000 14418.00] 100.00000 17800.00
HMA FOR APPROACHES, TYPE D I | |
0077 610-08446 485.000 SYS | 38.50000 18672.50] 40.00000 19400.00] 4500000 21825.00
PCCP FOR APPROACHES, 6 IN. I I |
0078 616-02320 3111.000 SYS | 1.60000 4977.60]| 2.00000 6222.00] 2.00000 6222.00
GEOTEXTILES I I |
0079 616-06405 2294.000 TON | 22.51000 51637.94] 22.00000 50468.00] 28.00000 64232.00
RIPRAP, REVETMENT I I |
0080 616-93766 174.000 SYS | 12.00000 2088.00] 9.00000 1566.00] 12.00000 2088.00
BREAKING CONCRETE SLOPEWALL I I |
0081 621-01004 4.000 EACH | 275.00000 1100.00] 280.00000 1120.00] 275.00000 1100.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0082 621-02770 8320.000 SYS | 1.19000 9900.80] 1.20000 9984.00] 1.19000 9900.80
EROSION CONTROL BLANKET I | |
0083 621-06545 12.400 TON | 368.00000 4563.20]| 370.00000 4588.00] 368.00000 4563.20
FERTILIZER I I |
0084 621-06554 2325.000 LBS | 5.37000 12485.25] 5.40000 12555.00] 5.37000 12485 _25
SEED MIXTURE, U I | |
0085 621-06557 2325.000 LBS | 2.38000 5533.50]| 2.40000 5580.00] 2.38000 5533.50
| | |

SEED MIXTURE, T
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05/19/06
300 -6

CONCRETE BRIDGE RAILING TRANSITION,

TBT

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0086 621-06565 40.000 TON | 273.00000 10920.00] 275.00000 11000.00] 273.00000 10920.00
MULCHING MATERIAL I I |
0087 621-06567 5100.000 KGAL | 0.10000 510.00] 0.15000 765.00] 0.10000 510.00
WATER I I |
0088 621-06574 990.000 SYS | 2.84000 2811.60] 3.50000 3465.00] 2.84000 2811.60
SODDING I I |
0089 621-06575 22913.000 SYS | 2.84000 65072.92] 3.50000 80195.50] 2.84000 65072.92
SODDING, NURSERY I I |
0090 701-51190 6267.000 LFT | 37.62000 235764 .54] 30.00000 188010.00] 37.62000 235764.54
PILE, STEEL H, HP 10 X 42 I I |
0091 701-91792 203.000 EACH | 79.00000 16037.00] 82.00000 16646.00] 79.00000 16037.00
PILE TIP, STEEL H I I |
0092 702-51005 538.500 CYS | 510.55000 274931.18] 575.00000 309637.50] 520.00000 280020.00
CONCRETE, A, SUBSTRUCTURE I I |
0093 702-51015 434.900 CYS | 293.00000 127425.70] 240.00000 104376.00]| 300.00000 130470.00
CONCRETE, B, FOOTINGS I I |
0094 702-51110 2304.000 LBS | 4.50000 10368.00] 2.75000 6336.00] 4.50000 10368.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0095 702-51863 183.000 EACH | 10.00000 1830.00] 12.00000 2196.00] 10.00000 1830.00
FIELD DRILLED HOLE IN CONCRETE I I |
0096 702-90915 6.700 CYS | 800.00000 5360.00] 850.00000 5695.00| 800.00000 5360.00
CONCRETE, A I | |
0097 702-92857 189.000 CYS | 407.00000 76923.00] 700.00000 132300.00] 410.00000 77490.00
CONCRETE, C, SUBSTRUCTURE I I |
0098 702-93722 17.100 CYS | 600.00000 10260.00] 325.00000 5557.50] 605.00000 10345.50
CONCRETE, C I | |
0099 703-51030 146328.000 LBS | 0.67000 98039.76] 0.60000 87796.80] 0.70000 102429.60
REINFORCING STEEL I I |
0100 703-51032 440318.000 LBS | 0.77000 339044 .86] 0.68000 29941624 0.80000 35225440
REINFORCING STEEL, EPOXY COATED I | |
0101 703-90512 53.000 EACH | 12.35000 654.55] 9.00000 477.00] 13.00000 689.00
THREADED BAR SPLICE I I |
0102 703-97703 1996.000 EACH | 12.25000 24451.00] 12.50000 24950.00] 13.00000 2594800
THREADED BAR SPLICE, EPOXY COATED I | |
0103 704-51002 1202.900 CYS | 456.00000 548522.40] 340.00000 40898600 460.00000 553334.00
CONCRETE, C, SUPERSTRUCTURE I I |
0104 706-05734 2.000 EACH | 2000.00000 4000.00]| 1500.00000 3000.00] 2000.00000 4000.00
| | |
| | |

, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :

05/19/06
300 -7

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0105 706-06341 992.000 LFT | 64.60000 64083.20] 110.00000 109120.00] 65.00000 64480.00
RAILING, PF-2 , MODIFIED I I |
0106 706-06352 2.000 EACH | 2000.00000 4000.00]| 1600.00000 3200.00] 2000.00000 4000.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-2 , MODIFIED I | |
0107 706-51020 141.400 CYS | 493.00000 69710.20] 550.00000 77770.00] 500.00000 70700.00
CONCRETE, C, RAILING I I |
0108 709-51821 LUMP |  27052.00000 27052.00]  26800.00000 26800.00]  25340.00000 25340.00
SURFACE SEAL I | |
0109 710-51864 181.000 EACH | 6.00000 1086.00] 20.00000 3620.00] 6.00000 1086.00
FIELD DRILLED HOLE I I |
0110 710-51870 5.000 SFT | 200.00000 1000.00] 60.00000 300.00] 200.00000 1000.00
REPOINTING MASONRY IN STRUCTURES I | |
0111 711-04121 36.000 EACH | 90.00000 3240.00] 135.00000 4860.00] 90.00000 3240.00
ANCHOR BOLT, AB1 I I |
0112 711-51038 LUMP | 1474600.00000 1474600.00] 1433000.00000 1433000.00| 1500000.00000 1500000.00
STRUCTURAL STEEL I | |
0113 711-51824 26.000 EACH | 20.00000 520.00] 25.00000 650.00] 20.00000 520.00
EXPANSION ANCHOR, 0.625 IN. I I |
0114 715-02246 1.000 EACH | 2500.00000 2500.00] 2650.00000 2650.00] 2500.00000 2500.00
PIPE END SECTION, 48 IN. | | |
0115 715-05024 2041.000 LFT | 72.00000 146952.00] 76.00000 155116.00] 72.00000 146952.00
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0116 715-05048 13803.000 LFT | 3.00000 41409.00] 3.00000 41409.00] 3.00000 41409.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0117 715-05053 46.000 LFT | 26.00000 1196.00] 27.50000 1265.00] 26.00000 1196.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0118 715-05121 20.000 LFT | 34.00000 680.00]| 36.00000 720.00] 34.00000 680.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0119 715-05123 450.000 LFT | 40.00000 18000.00] 43.00000 19350.00] 40.00000 18000.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0120 715-05148 100.000 LFT | 30.00000 3000.00] 32.00000 3200.00] 30.00000 3000.00
PIPE, TYPE 2, CIRCULAR, 10 IN. I I |
0121 715-05149 3083.000 LFT | 25.00000 77075.00] 27.00000 83241.00] 25.00000 77075.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0122 715-05151 2217.000 LFT | 28.00000 62076.00] 30.00000 66510.00] 28.00000 62076.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0123 715-05152 1615.000 LFT | 30.00000 48450.00] 32.00000 51680.00] 30.00000 48450.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/19/06
300 -8

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0124 715-05153 277.000 LFT | 35.00000 9695.00] 37.00000 10249.00] 35.00000 9695.00
PIPE, TYPE 2, CIRCULAR, 21 IN. I I |
0125 715-05154 3692.000 LFT | 40.00000 147680.00| 4200000 155064 .00 40.00000 147680.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0126 715-05155 10.000 LFT | 55.00000 550.00] 58.00000 580.00] 55.00000 550.00
PIPE, TYPE 2, CIRCULAR, 27 IN. I I |
0127 715-05156 295.000 LFT | 65.00000 19175.00] 69.00000 20355.00] 65.00000 19175.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0128 715-05159 284.000 LFT | 85.00000 24140.00] 90.00000 25560.00] 85.00000 24140.00
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0129 715-05161 1047.000 LFT | 95_00000 99465.00] 100.00000 104700.00] 95.00000 99465 .00
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0130 715-05335 195.000 LFT | 102.00000 19890.00] 108.00000 21060.00] 102.00000 19890.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 | I |
SFT. | | |
0131 715-05407 130.000 LFT | 16.00000 2080.00] 5.00000 650.00] 16.00000 2080.00
PIPE, END BENT DRAIN, 6 IN. I | |
0132 715-08557 88.000 LFT | 211.00000 18568.00] 223.00000 19624.00] 211.00000 18568.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3 | I |
SFT. I | |
0133 715-08558 163.000 LFT | 215.00000 35045.00] 227.00000 37001.00] 215.00000 35045.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6 | | |
SFT. | | |
0134 715-46000 1.000 EACH | 500.00000 500.00] 529.00000 529.00] 500.00000 500.00
PIPE END SECTION, 12 IN. I I |
0135 715-46010 5.000 EACH | 550.00000 2750.00] 580.00000 2900.00] 550.00000 2750.00
PIPE END SECTION, 18 IN. I I |
0136 715-46020 6.000 EACH | 860.00000 5160.00]| 900.00000 5400.00]| 860.00000 5160.00
PIPE END SECTION, 24 IN. I I |
0137 715-46040 1.000 EACH | 1200.00000 1200.00] 1300.00000 1300.00] 1200.00000 1200.00
PIPE END SECTION, 36 IN. I I |
0138 715-91361 142.000 LFT | 35.00000 4970.00] 37.00000 5254.00]| 40.00000 5680.00
PIPE, PVC, 6 IN. I I |
0139 718-06532 3450.000 LFT | 0.75000 2587.50] 0.75000 2587.50] 1.00000 3450.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0140 718-52610 1128.000 CYS | 31.00000 34968.00] 33.00000 37224.00] 31.00000 34968.00
AGGREGATE FOR UNDERDRAINS I I |
0141 718-99153 15209.000 SYS | 0.80000 12167.20] 1.00000 15209.00] 0.80000 12167.20
| | |

GEOTEXTILES FOR UNDERDRAIN



INDIANA DEPARTMENT OF TRANSPORTATION
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05/19/06
300 -9

ENGINEER™S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 I 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0142 720-08559 1.000 EACH |  46000.00000 46000.00]  50000.00000 50000.00]  46000.00000 46000.00
BEST MANAGEMENT PRACITICES , STR. NO. | I |
261 | | |
0143 720-08559 1.000 EACH | 26000.00000 26000.00]  28000.00000 28000.00]  26000.00000 26000.00
BEST MANAGEMENT PRACITICES , STR. NO. 2 | I |
0144 720-08559 1.000 EACH | 30000.00000 30000.00]  32000.00000 32000.00]  30000.00000 30000.00
BEST MANAGEMENT PRACITICES , STR. NO. 3 | | |
0145 720-08559 1.000 EACH |  29000.00000 29000.00]  31000.00000 31000.00]  29000.00000 29000.00
BEST MANAGEMENT PRACITICES , STR. NO. 3 | | |
0146 720-08559 1.000 EACH | 27000.00000 27000.00]  29000.00000 29000.00]  27000.00000 27000.00
BEST MANAGEMENT PRACITICES , STR. NO. 3 | | |
0147 720-08559 1.000 EACH | 57000.00000 57000.00]  61000.00000 61000.00] 57000.00000 57000.00
BEST MANAGEMENT PRACITICES , STR. NO. 9 | | |
0148 720-08559 1.000 EACH |  34000.00000 34000.00]  36000.00000 36000.00]  34000.00000 34000.00
BEST MANAGEMENT PRACITICES , STR. NO. 9 | | |
0149 720-44000 10.000 EACH | 650.00000 6500.00] 700.00000 7000.00] 650.00000 6500.00
CASTING, ADJUST TO GRADE I I |
0150 720-44025 1.000 EACH | 975.00000 975.00] 1100.00000 1100.00] 975.00000 975.00
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0151 720-45030 26.000 EACH | 1200.00000 31200.00] 1300.00000 33800.00] 1200.00000 31200.00
INLET, E7 I | |
0152 720-45035 4.000 EACH | 1200.00000 4800.00] 1300.00000 5200.00] 1200.00000 4800.00
INLET, F7 | I |
0153 720-45040 1.000 EACH | 2100.00000 2100.00] 2200.00000 2200.00] 2100.00000 2100.00
INLET, G7 | | |
0154 720-45410 65.000 EACH | 1700.00000 110500.00] 1800.00000 117000.00] 1700.00000 110500.00
MANHOLE, C4 | I |
0155 720-45415 30.000 EACH | 3900.00000 117000.00] 4100.00000 123000.00] 3900.00000 117000.00
MANHOLE, D4 | | |
0156 720-45416 5.000 EACH | 5400.00000 27000.00] 5700.00000 28500.00] 5400.00000 27000.00
MANHOLE, E4 | I |
0157 720-45425 1.000 EACH | 9100.00000 9100.00] 9600.00000 9600.00] 9100.00000 9100.00
MANHOLE, F4 | | |
0158 720-98174 95.000 EACH | 1900.00000 180500.00] 2000.00000 190000.00] 1900.00000 180500.00
INLET, B15 | I |
0159 720-98555 11.000 EACH | 1900.00000 20900.00] 2000.00000 22000.00] 1900.00000 20900.00
INLET, C15 | | |
0160 724-51925 230.000 LFT | 130.00000 29900.00] 95.00000 21850.00] 130.00000 29900.00
| | |

STRUCTURAL EXPANSION JOINT, SS
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05/19/06
300 -10

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0161 726-93524 9.000 EACH | 573.00000 5157.00] 700.00000 6300.00] 573.00000 5157.00
BEARING ASSEMBLY, 1 I I |
0162 726-93526 9.000 EACH | 1172.00000 10548.00] 1300.00000 11700.00] 1172.00000 10548.00
BEARING ASSEMBLY, 111 I I |
0163 726-96038 9.000 EACH | 516.00000 4644 .00 700.00000 6300.00] 516.00000 464400
BEARING ASSEMBLY, 1V I I |
0164 728-98377 LUMP | 168500000 1685.00] 1600.00000 1600.00] 1490.00000 1490.00
MASONRY COATING I I |
0165 801-01504 23.000 EACH | 69.00000 1587.00] 32.00000 736.00] 30.00000 690.00
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW I I |
0166 801-03290 4.000 EACH | 195.00000 780.00] 370.00000 1480.00] 350.00000 1400.00
CONSTRUCTION SIGN, C I | |
0167 801-06203 39500.000 LFT | 0.11000 4345.00] 0.25000 9875.00] 0.24000 9480.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0168 801-06207 11872.000 LFT | 1.16000 13771.52] 0.65000 7716.80] 0.60000 7123.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0169 801-06640 48.000 EACH | 165.00000 7920.00] 370.00000 17760.00] 255.00000 12240.00
CONSTRUCTION SIGN, A I I |
0170 801-06645 33.000 EACH | 45_00000 1485.00] 55.00000 1815.00] 52.00000 1716.00
CONSTRUCTION SIGN, B I | |
0171 801-06710 1220.000 DAY | 10.00000 12200.00] 5.00000 6100.00] 5.00000 6100.00
FLASHING ARROW SIGN I I |
0172 801-06775 LUMP | 144000.00000 144000.00] 185000.00000 185000.00] 240000 .00000 240000.00
MAINTAINING TRAFFIC I | |
0173 801-07119 23.000 LFT | 35.00000 805.00] 82.00000 1886.00] 77.00000 1771.00
BARRICADE, 111-B I I |
0174 801-07612 450.000 LFT | 2.50000 1125.00] 3.70000 1665.00] 3.50000 1575.00
TEMPORARY PAVEMENT MARKING, 24 IN. I | |
0175 801-08388 113.000 LFT | 19.00000 2147.00] 25.00000 2825.00] 19.00000 2147.00
TEMPORARY TRAFFIC BARRIER I I |
0176 801-08389 632.000 LFT | 2400000 15168.00] 25.00000 15800.00] 2400000 15168.00
TEMPORARY TRAFFIC BARRIER, ANCHORED I | |
0177 801-08401 1208.000 LFT | 21.00000 25368.00] 38.00000 45904.00] 61.00000 73688.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0178 801-09133 2.000 EACH | 9125.00000 18250.00]  12750.00000 25500.00]  12050.00000 24100.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0179 801-94295 80.000 EACH | 233.11000 18648.80] 246.00000 19680.00] 235.00000 18800.00
| | |

SIGNAL HEAD, RELOCATE



ENGINEER"S ESTIMATE: $ 14,158,230
CALL ORDER : 300
LETTING DATE : 04/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28547-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

05/19/06
300 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0180 802-05701 588.500 LFT
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0181 802-76025 602.350 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0182 802-76035 38.280 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0183 802-76045 200.060 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0184 802-97812 8.000 EACH
STREET NAME IDENTIFICATION SIGN

0185 805-01815 16.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0186 805-01842 45.000 EACH
HANDHOLE, SIGNAL
0187 805-02151 34.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 12 IN.

0188 805-06592 9790.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0189 805-78100 4.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0190 805-78205 32.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0191 805-78215 2.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0192 805-78230 13.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0193 805-78370 34.000 EACH
PEDESTRIAN PUSH BUTTON
0194 805-78415 18.000 EACH

SPAN, CATENARY, AND TETHER

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

1 ) 35-1139301

& B PAV

UNIT PR

15.

21.

25.

26.

132.

2003.

763.

579.

8.

12814.

746.

706.

1208.

126.

1541.

ING,
ICE

01000

59000

30000

50000

29000

25000

12000

44000

96000

08000

07000

47000

50000

14000

37000

INC.

AMOUNT
_____________________________ e

8833.
13004.
968.
5301.

1058.

32052.

34340.

19700.

87718.

51256.
23874.

1412.
15710.

4288.

27744.

39]

2

UNIT PRICE

16.

23.
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2100.
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1300.
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00000
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00000

00000

00000

00000

.50000
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00000
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00000

) 35-1128289
EATY CONSTRUCTION, INC.

AMOUNT]|

9416.
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3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

15.

22.

25.

27.

133.

2050.

775.

600.

13000.

750.

710.

1210.

130.

1550.

50000

00000

50000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

AMOUN

9121.

13251.

976.

5401.

1064.

32800.

34875.

20400.

88110.

52000.

24000.

1420.

15730.

4420.

27900.

T
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ENGINEER"S ESTIMATE: $ 14,158,230

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

05/19/06
300 -12

CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 1 ) 35-1139301 IC 2 ) 35-1128289 IC 3 ) 35-0918397
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0195 805-78420 20.000 EACH | 212.83000 4256.60] 225.00000 4500.00] 215.00000 4300.00
DISCONNECT HANGER I I |
0196 805-78465 260.000 LFT | 1.22000 317.20] 1.30000 338.00] 1.25000 325.00
SIGNAL CABLE, 2C 8GA. I I |
0197 805-78470 27540.000 LFT | 0.33000 9088.20]| 0.35000 9639.00] 0.35000 9639.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0198 805-78480 3950.000 LFT | 0.89000 3515.50] 1.00000 3950.00] 0.90000 3555.00
SIGNAL CABLE, 3C 14GA. I I |
0199 805-78485 4370.000 LFT | 1.00000 4370.00] 1.00000 4370.00] 1.03000 4501.10
SIGNAL CABLE, 5C 14GA. I I |
0200 805-78490 640.000 LFT | 1.11000 710.40] 1.10000 704.00] 1.15000 736.00
SIGNAL CABLE, 7C 14GA. I I |
0201 805-78500 3740.000 LFT | 1.28000 4787.20] 1.35000 5049.00] 1.30000 4862.00
SIGNAL CABLE, 11C 14GA. I I |
0202 805-78510 19980.000 LFT | 0.78000 15584.40] 1.00000 19980.00] 0.80000 15984.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0203 805-78785 51.000 EACH | 609.22000 31070.22] 640.00000 32640.00] 610.00000 31110.00
SIGNAL DETECTOR HOUSING I I |
0204 805-78795 6755.000 LFT | 6.36000 42961.80] 6.75000 45596.25| 6.40000 43232.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0205 805-78925 4.000 EACH | 974.13000 3896.52] 1030.00000 4120.00] 975.00000 3900.00
CONTROLLER CABINET FOUNDATION, P1 I | |
0206 805-81032 16.000 EACH | 2972.11000 47553.76] 3140.00000 50240.00] 3000.00000 48000.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0207 805-92504 33.000 EACH | 312.51000 10312.83] 330.00000 10890.00] 315.00000 10395.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0208 805-94971 4720.000 LFT | 1.77000 8354.40] 2.00000 9440.00] 1.80000 8496.00
FIBER OPTICS CABLE I I |
0209 805-97114 640.000 LFT | 1.95000 1248_00] 2.00000 1280.00] 2.00000 1280.00
CABLE, INTERCONNECT, 6 PAIR 19 I I |
0210 808-06701 12923.000 LFT | 0.32000 4135.36| 0.02000 258.46] 0.01000 129.23
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0211 808-06703 2888.000 LFT | 0.32000 924.16] 0.45000 1299.60] 0.40000 1155.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0212 808-06711 280.000 LFT | 0.81000 226.80]| 1.10000 308.00] 1.00000 280.00
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0213 808-06716 18628.000 LFT | 0.28000 5215.84] 0.35000 6519.80] 0.33000 6147.24
| | |

LINE, REMOVE



ENGINEER"S ESTIMATE: $ 14,158,230
CALL ORDER : 300
LETTING DATE : 04/19/06 10:00 AM

SET-ASIDE :

TABULATION OF BIDS

ID :

R -28547-A
: GREENFIELD DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

ROUTE :
: MARION

DATE :
PAGE :

05/19/06
300 -13

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0214 808-06721 280.000 LFT
TRANSVERSE MARKINGS, PAINT, CROSSWALK
LINE, 4 IN.

0215 808-75051 1046.000 LFT
LINE, PREFORMED PLASTIC, SOLID, WHITE,
4 1IN.

0216 808-75054 1025.000 LFT
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
4 IN.

0217 808-75059 1025.000 LFT
LINE, PREFORMED PLASTIC, BROKEN, WHITE,
4 1IN.

0218 808-75245 14972.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0219 808-75278 91.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

0220 808-75297 936.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0221 808-75300 4232.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0222 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0223 808-75325
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0224 808-75998
SNOWPLOWABLE RAISED PAVEMENT MARKER

0225 808-92027 435.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0226 808-95933
CURB PAINTING, YELLOW

0227 808-98796 1377.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN., 2 FT. LINE, 4 FT. GAP

SECTION TOTALS

429.000 LFT

CONTRACT TOTALS

m~

41.000 EACH

37.000 EACH

262.000 EACH

— e —— ——————— —————————————————————————— ——— — — — - ——— —

UNIT PRICE
__________________________________________________________ o
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 300 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 IC 5 ) 05-0558668 1C )
IMILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 123206.72000 123206.72| 219265.68000 219265.68]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 24.000 MOS | 2740.33000 65767.92] 154370000 37048.80]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 593252.00000 593252.00] 669552 .96000 669552.96]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 105663.43000 105663.43] 237821.16000 237821.16]
CLEARING RIGHT OF WAY I | |
0008 202-02189 1.000 EACH | 953.51000 953.51] 57.56000 57.56]
BRIDGE IDENTIFICATION MARKERS, REMOVE | I |
AND RESET I I |
0009 202-02240 216.000 SYS | 12.90000 2786.40] 9.23000 1993.68]
PAVEMENT REMOVAL I | |
0010 202-02241 4268.000 LFT | 1.68000 7170.24] 1.66000 7084.88|
GUARDRAIL, REMOVE I I |
0011 202-02272 180.000 LFT | 11.35000 2043.00] 4.07000 732.60]
PAVED SIDE DITCH, REMOVE I | |
0012 202-02276 4.000 EACH | 230.50000 922.00] 85.54000 342.16]
GUTTER TURNOUT, REINFORCED CONCRETE, I I |
REMOVE I I |
0013 202-02771 1.000 EACH | 19.56000 19.56] 85.54000 85.54]
CONCRETE APRON, REMOVE I I |
0014 202-02859 1.000 EACH | 2664 .13000 2664 .13 85.54000 85.54]
GRATED BOX END SECTION, REMOVE I I |
0015 202-51133 908.000 LFT | 5.25000 4767.00] 4.36000 3958.88]|
RAILING, REMOVE I I |
0016 202-51328 LUMP | 170839.51000 170839.51] 257541.93000 257541.93]
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0017 202-51368 244.000 SYS | 33.75000 8235.00] 8.94000 2181.36]
| | |

SLOPEWALL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 300 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 IC 5 ) 05-0558668 1C )
IMILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0018 202-78515 LUMP |  11455.97000 11455.97]  14441.95000 14441.95]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0019 202-91840 340.000 LFT | 5.26000 1788.40] 5.21000 1771.40]
FENCE, CHAIN LINK, REMOVE I I |
0020 202-94793 73.000 LFT | 51.52000 3760.96] 132.83000 9696.59|
BARRIER, MEDIAN, CONCRETE, REMOVE I I |
0021 202-96133 152.000 LFT | 22.90000 3480.80]| 28.02000 4259.04]
PIPE, REMOVE , 24 IN I I |
0022 203-02000 40721.000 CYS | 22.00000 895862.00] 12.68000 516342.28]
EXCAVATION, COMMON I I |
0023 203-02070 45659.000 CYS | 1.00000 45659.00] 15.33000 699952.47]
BORROW I I |
0024 205-06931 49.000 TON | 34.17000 1674.33] 44.12000 2161.88]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0025 205-06932 216.000 LFT | 8.89000 1920.24] 33.02000 7132.32]
TEMPORARY CHECK DAM, STRAW BALES I I |
0026 205-06933 39.000 EACH | 70.52000 2750.28] 76.78000 2994.42]
TEMPORARY DITCH INLET PROTECTION I I |
0027 205-06937 5200.000 LFT | 1.24000 6448_00| 3.80000 19760.00]
TEMPORARY SILT FENCE I I |
0028 206-51220 193.000 CYS | 199.25000 3845525 51.85000 10007.05]
EXCAVATION, WET I | |
0029 206-51225 1012.000 CYS | 17.66000 17871.92] 193.71000 196034.52|
EXCAVATION, DRY I I |
0030 206-93520 1330.000 SFT | 2402000 31946.60] 4450000 59185.00]
TEMPORARY SHEET PILING I | |
0031 207-08263 59278.000 SYS | 5.81000 344405.18] 3.77000 223478.06]
SUBGRADE TREATMENT, TYPE IA I I |
0032 207-08266 1315.000 SYS | 9.45000 12426.75] 6.95000 9139.25]
SUBGRADE TREATMENT, TYPE 111 I | |
0033 210-05106 2.000 EACH | 793.27000 1586.54] 608.67000 1217.34]
CONCRETE CURB AND GUTTER TURNOUT, I I |
MODIFIED I I |
0034 210-08372 1.000 EACH | 36820.88000 36820.88]  36902.80000 36902.80]
ROADWAY WEATHER INFORMATION SYSTEM I I |
0035 211-06467 104.000 CYS | 4733000 4922 .32 111.45000 11590.80]
AGGREGATE FOR END BENT BACKFILL I I |
0036 211-07454 18457.000 CYS | 16.18000 298634 .26| 19.01000 350867.57]
| | |

STRUCTURE BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 300 -16
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
( 4 ) 35-1917625 IC 5 ) 05-0558668 1C )
MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |

GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE

|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0037 301-07448 4248.000 TON | 17.59000 74722.32] 23.69000 100635.12]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0038 302-07455 146.000 CYS | 87.51000 12776.46| 51.10000 7460.60]|
DENSE GRADED SUBBASE I I |
0039 304-07490 123.000 TON | 76.39000 9395.97] 182.85000 22490.55]
HMA PATCHING, TYPE B I I |
0040 306-08034 2875.000 SYS | 3.78000 10867.50] 4.21000 12103.75]
MILLING, ASPHALT, 1 1/2 IN. I I |
0041 401-07334 4619.000 TON | 77.00000 355663.00] 67.38000 311228.22]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0042 401-07403 7160.000 TON | 53.00000 379480.00] 57.01000 408191.60]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0043 401-07408 23356.000 TON | 4250000 992630.00] 46.65000 1089557.40]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0044 401-08333 9545.000 TON | 54_00000 515430.00] 57.01000 544160.45]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0045 402-07432 537.000 TON | 80.00000 42960.00] 72.56000 38964.72|
HMA SURFACE, TYPE A I I |
0046 402-07433 109.000 TON | 120.00000 13080.00] 103.66000 11298.94]
HMA SURFACE, TYPE B I | |
0047 402-07435 925.000 TON | 60.00000 55500.00] 51.83000 47942 .75]
HMA INTERMEDIATE, TYPE A I I |
0048 402-07438 326.000 TON | 100.00000 32600.00] 72.56000 23654 .56
HMA INTERMEDIATE, TYPE B I I |
0049 406-05520 52.110 TON | 290.00000 15111.90] 310.99000 16205.69]
ASPHALT FOR TACK COAT I I |
0050 601-01522 4.000 EACH | 1578.90000 6315.60] 155494000 6219.76|
GUARDRAIL TRANSITION TYPE TGB I I |
0051 601-05999 5.000 EACH | 4210000 210.50] 41.47000 207.35]
CURVED TERMINAL END I I |
0052 601-06035 125.000 LFT | 12.63000 1578.75] 12.44000 1555.00]
GUARDRAIL, RESET I I |
0053 601-94689 1.000 EACH | 284202000 2842_02| 2798.89000 2798.89]
GUARDRAIL END TREATMENT, 0S I I |
0054 601-94690 1.000 EACH | 4105.14000 4105.14] 4042 .84000 4042 .84]
GUARDRAIL END TREATMENT, MS I I |
0055 601-97774 1.000 EACH | 1052 .60000 1052.60] 1036.63000 1036.63]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 300 -17
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
( 4 ) 35-1917625 IC 5 ) 05-0558668 1C )
MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |

REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0056 601-97803 1.000 EACH | 1473.64000 1473._64] 145128000 1451_28]
GUARDRAIL END TREATMENT, MS, SPARE I I |
PARTS PACKAGE I I |
0057 601-99105 1125.000 LFT | 15.79000 17763.75] 15.55000 17493.75]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0058 601-99108 763.000 LFT | 22.10000 16862.30] 21.77000 16610.51]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0059 602-06729 13.000 EACH | 21.05000 273.65] 7.26000 94._38]
BARRIER DELINEATOR I I |
0060 603-01159 275.000 LFT | 10.79000 2967.25| 10.63000 2923.25|
FENCE, CHAIN LINK, 42 IN. I I |
0061 603-06045 874.000 LFT | 11.32000 9893.68]| 11.14000 9736.36]
FENCE, CHAIN LINK, 48 IN. I I |
0062 604-07894 196.000 SYS | 172.11000 33733.56] 89.03000 17449.88|
CURB RAMP, CONCRETE, A I I |
0063 604-07901 14.000 SYS | 194.62000 2724 68| 140.96000 1973.44]
CURB RAMP, CONCRETE, G I I |
0064 604-07901 311.000 SYS | 153.62000 47775.82| 100.27000 31183.97]
CURB RAMP, CONCRETE, G , MODIFIED I I |
0065 604-07902 5.000 SYS | 289.17000 1445 _85] 128.51000 642.55]
CURB RAMP, CONCRETE, H I | |
0066 604-07903 48.000 SYS | 157 .42000 7556.16] 110.08000 5283.84]
CURB RAMP, CONCRETE, K I I |
0067 604-91531 3810.000 SYS | 30.43000 115938.30]| 33.45000 127444 50|
SIDEWALK, CONCRETE, 4 IN. I | |
0068 605-06120 6050.000 LFT | 11.73000 70966.50] 10.66000 64493.00]
CURB, CONCRETE I I |
0069 605-06140 14526.000 LFT | 16.33000 237209.58]| 12.07000 175328.82|
CURB AND GUTTER, CONCRETE I | |
0070 605-06235 1242.000 LFT | 50.89000 63205.38] 37.07000 46040.94|
CENTER CURB, D, CONCRETE, MODIFIED I I |
0071 605-06255 174.000 SYS | 110.36000 19202.64]| 97.65000 16991.10]
CENTER CURB, D, CONCRETE | | |
0072 605-97937 190.000 LFT | 30.39000 5774.10] 18.20000 3458.00]
CURB AND GUTTER, CONCRETE, ROLL I I |
0073 607-90826 4.000 EACH | 793.27000 3173.08] 592.06000 2368.24]
GUTTER TURNOUT, CONCRETE | | |
0074 609-06259 595.000 SYS | 86.69000 51580.55| 71.34000 42447 .30
| | |
I I |
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0075 610-07486 72.000 TON | 200.00000 14400.00] 137.94000 9931.68]
HMA FOR APPROACHES, TYPE A I I |
0076 610-07788 178.000 TON | 170.00000 30260.00] 128.20000 22819.60]
HMA FOR APPROACHES, TYPE D I I |
0077 610-08446 485.000 SYS | 48.34000 23444.90] 34.64000 16800.40]
PCCP FOR APPROACHES, 6 IN. I I |
0078 616-02320 3111.000 SYS | 1.97000 6128.67] 1.82000 5662.00]|
GEOTEXTILES I I |
0079 616-06405 2294.000 TON | 35.31000 81001.14] 29.65000 68017.10]
RIPRAP, REVETMENT I I |
0080 616-93766 174.000 SYS | 32.41000 5639.34] 6.44000 1120.56]
BREAKING CONCRETE SLOPEWALL I I |
0081 621-01004 4.000 EACH | 289.47000 1157.88] 285.07000 1140.28]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0082 621-02770 8320.000 SYS | 1.25000 10400.00] 1.23000 10233.60]
EROSION CONTROL BLANKET I | |
0083 621-06545 12.400 TON | 387.36000 4803.26| 381.48000 4730.35]
FERTILIZER I I |
0084 621-06554 2325.000 LBS | 5.65000 13136.25] 5.57000 12950.25]
SEED MIXTURE, U | | |
0085 621-06557 2325.000 LBS | 2.51000 5835.75] 2.47000 5742.75]
SEED MIXTURE, T I I |
0086 621-06565 40.000 TON | 287.36000 11494 40| 283.00000 11320.00]
MULCHING MATERIAL I I |
0087 621-06567 5100.000 kGAL | 0.11000 561.00] 0.10000 510.00]
WATER I I |
0088 621-06574 990.000 SYS | 2.52000 2494 80| 2.48000 2455 .20
SODDING I I |
0089 621-06575 22913.000 SYS | 2.52000 57740.76] 2.48000 56824 .24
SODDING, NURSERY I I |
0090 701-51190 6267.000 LFT | 37.12000 232631.04] 39.33000 246481.11]
PILE, STEEL H, HP 10 X 42 I I |
0091 701-91792 203.000 EACH | 83.08000 16865.24] 80.04000 16248.12]
PILE TIP, STEEL H I I |
0092 702-51005 538.500 CYS | 503.00000 270865.50]| 635.50000 342216.75]
CONCRETE, A, SUBSTRUCTURE I I |
0093 702-51015 434.900 CYS | 503.00000 218754.70] 247.56000 107663.84]
| | |

CONCRETE, B, FOOTINGS
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0094 702-51110 2304.000 LBS | 5.20000 11980.80] 2.57000 5921.28]
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0095 702-51863 183.000 EACH | 11.21000 2051.43] 12.84000 2349.72|
FIELD DRILLED HOLE IN CONCRETE I I |
0096 702-90915 6.700 CYS | 503.00000 3370.10] 3074.40000 2059848
CONCRETE, A I I |
0097 702-92857 189.000 CYS | 503.00000 95067.00] 602.12000 113800.68]|
CONCRETE, C, SUBSTRUCTURE I I |
0098 702-93722 17.100 CYS | 503.00000 8601.30] 1136.20000 19429.02]
CONCRETE, C I I |
0099 703-51030 146328.000 LBS | 0.74000 108282.72| 0.75000 109746.00]|
REINFORCING STEEL I I |
0100 703-51032 440318.000 LBS | 0.83000 365463.94] 0.85000 374270.30]
REINFORCING STEEL, EPOXY COATED I I |
0101 703-90512 53.000 EACH | 15.20000 805.60] 11.97000 634.41]
THREADED BAR SPLICE I I |
0102 703-97703 1996.000 EACH | 18.94000 37804.24] 14.88000 29700.48]
THREADED BAR SPLICE, EPOXY COATED I I |
0103 704-51002 1202.900 CYS | 503.00000 605058.70]| 575.87000 692714.02]
CONCRETE, C, SUPERSTRUCTURE I I |
0104 706-05734 2.000 EACH | 4046.89000 8093.78] 2487 .90000 4975.80]
CONCRETE BRIDGE RAILING TRANSITION, TBT | | |
, MODIFIED I I |
0105 706-06341 992.000 LFT | 68.14000 67594.88] 64.85000 64331.20]
RAILING, PF-2 , MODIFIED I I |
0106 706-06352 2.000 EACH | 3734.24000 7468.48]| 124395000 2487.90]
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-2 , MODIFIED I I |
0107 706-51020 141.400 CYS | 411.37000 58167.72| 632.34000 89412 .88
CONCRETE, C, RAILING I | |
0108 709-51821 LUMP |  26672.88000 26672.88]  25556.99000 25556.99]
SURFACE SEAL I I |
0109 710-51864 181.000 EACH | 1.05000 190.05] 17.19000 3111.39]
FIELD DRILLED HOLE I | |
0110 710-51870 5.000 SFT | 216.94000 1084.70] 133.24000 666.20]
REPOINTING MASONRY IN STRUCTURES I I |
0111 711-04121 36.000 EACH | 50.45000 1816.20] 38.96000 1402 .56
ANCHOR BOLT, AB1 I | |
0112 711-51038 LUMP | 1724536.10000 1724536.10| 1634350.03000 1634350.03|
| | |
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0113 711-51824 26.000 EACH | 9.69000 251.94] 22.13000 575.38]
EXPANSION ANCHOR, 0.625 IN. I I |
0114 715-02246 1.000 EACH | 1525.12000 1525_12| 708.03000 708.03|
PIPE END SECTION, 48 IN. I I |
0115 715-05024 2041.000 LFT | 51.41000 104927.81] 65.68000 134052.88]|
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0116 715-05048 13803.000 LFT | 3.11000 42927 .33 3.84000 53003.52|
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0117 715-05053 46.000 LFT | 14.89000 684.94] 30.33000 1395.18]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0118 715-05121 20.000 LFT | 96.33000 1926.60] 32.56000 651.20]
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0119 715-05123 450.000 LFT | 36.34000 16353.00] 39.67000 17851.50]
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0120 715-05148 100.000 LFT | 20.99000 2099.00] 28.12000 2812.00]
PIPE, TYPE 2, CIRCULAR, 10 IN. I I |
0121 715-05149 3083.000 LFT | 28.60000 88173.80] 27.66000 85275.78]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0122 715-05151 2217.000 LFT | 22.04000 48862.68| 29.74000 65933.58]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0123 715-05152 1615.000 LFT | 2460000 39729.00] 35.16000 56783.40]
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0124 715-05153 277.000 LFT | 26.10000 7229.70] 39.91000 11055.07]
PIPE, TYPE 2, CIRCULAR, 21 IN. I I |
0125 715-05154 3692.000 LFT | 34.95000 129035.40]| 44 74000 165180.08]|
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0126 715-05155 10.000 LFT | 129.08000 1290.80] 79.91000 799.10]
PIPE, TYPE 2, CIRCULAR, 27 IN. I I |
0127 715-05156 295.000 LFT | 5545000 16357.75] 48.09000 14186.55]
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0128 715-05159 284.000 LFT | 71.36000 20266.24] 75.16000 21345_44]
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0129 715-05161 1047.000 LFT | 79.80000 83550.60] 98.79000 103433.13]
PIPE, TYPE 2, CIRCULAR, 48 IN. | | |
0130 715-05335 195.000 LFT | 91.47000 17836.65] 97.89000 19088.55]
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 | I |
SFT. I | |
0131 715-05407 130.000 LFT | 18.16000 2360.80] 6.27000 815.10]
| | |

PIPE, END BENT DRAIN, 6 IN.
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0132 715-08557 88.000 LFT | 200.09000 17607.92] 226.24000 19909.12]
PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3 | I |
SFT. | | |
0133 715-08558 163.000 LFT | 198.01000 32275.63] 227.07000 37012.41]
PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6 | | |
SFT. | | |
0134 715-46000 1.000 EACH | 527.25000 527.25] 265.70000 265.70]
PIPE END SECTION, 12 IN. I I |
0135 715-46010 5.000 EACH | 585.90000 2929.50] 324.14000 1620.70]
PIPE END SECTION, 18 IN. I I |
0136 715-46020 6.000 EACH | 644.53000 3867.18]| 463.22000 2779.32]
PIPE END SECTION, 24 IN. I I |
0137 715-46040 1.000 EACH | 1218.68000 1218.68] 894.82000 894.82]
PIPE END SECTION, 36 IN. I I |
0138 715-91361 142.000 LFT | 21.05000 2989.10] 21.51000 3054.42|
PIPE, PVC, 6 IN. I I |
0139 718-06532 3450.000 LFT | 1.05000 3622.50] 0.73000 2518.50]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0140 718-52610 1128.000 CYS | 35.68000 40247.04] 36.13000 40754.64]
AGGREGATE FOR UNDERDRAINS I I |
0141 718-99153 15209.000 SYS | 1.74000 26463.66] 1.30000 19771.70]
GEOTEXTILES FOR UNDERDRAIN I | |
0142 720-08559 1.000 EACH |  40916.28000 40916.28] 27156.53000 27156.53]
BEST MANAGEMENT PRACITICES , STR. NO. | I |
261 I | |
0143 720-08559 1.000 EACH | 35053.00000 35053.00] 21426.84000 21426.84]
BEST MANAGEMENT PRACITICES , STR. NO. 2 | I |
0144 720-08559 1.000 EACH | 38570.97000 38570.97| 24864.65000 24864 67|
BEST MANAGEMENT PRACITICES , STR. NO. 3 | I |
0145 720-08559 1.000 EACH | 37398.32000 37398.32]  23718.72000 23718.72]
BEST MANAGEMENT PRACITICES , STR. NO. 3 | I |
0146 720-08559 1.000 EACH | 35053.00000 35053.00] 21426.84000 21426._84|
BEST MANAGEMENT PRACITICES , STR. NO. 3 | I |
0147 720-08559 1.000 EACH | 52642.85000 52642.85]  38615.90000 38615.90]
BEST MANAGEMENT PRACITICES , STR. NO. 9 | I |
0148 720-08559 1.000 EACH | 39743.63000 39743.63]  26010.59000 26010.59]
BEST MANAGEMENT PRACITICES , STR. NO. 9 | I |
0149 720-44000 10.000 EACH | 345.39000 3453.90] 461.49000 4614.90]
| | |

CASTING, ADJUST TO GRADE
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—————————————————————————————————————————— ey
0150 720-44025 1.000 EACH | 543.56000 543.56] 657 .44000 657.44]
CASTING, 4, FURNISH AND ADJUST TO GRADE | I |
0151 720-45030 26.000 EACH | 1197.31000 31130.06] 1006.94000 26180.44|
INLET, E7 I I |
0152 720-45035 4.000 EACH | 1194.96000 4779.84] 100694000 4027.76]
INLET, F7 I I |
0153 720-45040 1.000 EACH | 1782.45000 1782.45] 1138.72000 1138.72|
INLET, G7 I I |
0154 720-45410 65.000 EACH | 1841.03000 119666.95| 1714.52000 111443.80]
MANHOLE, C4 I I |
0155 720-45415 30.000 EACH | 3458.38000 103751.40] 2769.15000 83074.50]
MANHOLE, D4 I I |
0156 720-45416 5.000 EACH | 5927.92000 29639.60] 3819.34000 19096.70]
MANHOLE, E4 I I |
0157 720-45425 1.000 EACH | 16636.47000 16636.47] 615045000 6150.45|
MANHOLE, F4 I I |
0158 720-98174 95.000 EACH | 1951.47000 185389.65| 1676.16000 159235.20]
INLET, B15 I I |
0159 720-98555 11.000 EACH | 195499000 21504.89] 1676.16000 18437.76|
INLET, C15 I I |
0160 724-51925 230.000 LFT | 142 .49000 32772.70] 112.65000 25909.50]
STRUCTURAL EXPANSION JOINT, SS I | |
0161 726-93524 9.000 EACH | 559.02000 5031.18] 711.75000 6405.75]
BEARING ASSEMBLY, 1 I I |
0162 726-93526 9.000 EACH | 1189.39000 10704.51] 125035000 11253.15]
BEARING ASSEMBLY, 111 I | |
0163 726-96038 9.000 EACH | 535.23000 4817.07] 704.11000 6336.99]
BEARING ASSEMBLY, 1V I I |
0164 728-98377 LUMP | 1568.37000 1568.37] 3329.64000 3329.64]
MASONRY COATING I | |
0165 801-01504 23.000 EACH | 31.58000 726.34] 71.53000 1645.19]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW I I |
0166 801-03290 4.000 EACH | 368.41000 1473._64] 202.14000 808.56]
CONSTRUCTION SIGN, C I I |
0167 801-06203 39500.000 LFT | 0.25000 9875.00]| 0.11000 4345.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0168 801-06207 11872.000 LFT | 0.63000 7479.36] 1.01000 11990.72]
| | |
| | |
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0169 801-06640 48.000 EACH | 268.41000 12883.68] 171.04000 8209.92]
CONSTRUCTION SIGN, A I I |
0170 801-06645 33.000 EACH | 5474000 1806.42| 4665000 1539._45]
CONSTRUCTION SIGN, B I I |
0171 801-06710 1220.000 DAY | 2.11000 2574.20] 10.37000 12651.40]
FLASHING ARROW SIGN I I |
0172 801-06775 LUMP | 378976.58000 378976.58| 111696.66000 111696.66|
MAINTAINING TRAFFIC I I |
0173 801-07119 23.000 LFT | 81.05000 1864.15] 36.28000 834.44]
BARRICADE, 111-B I I |
0174 801-07612 450.000 LFT | 3.68000 1656.00] 2.59000 1165.50]
TEMPORARY PAVEMENT MARKING, 24 IN. I I |
0175 801-08388 113.000 LFT | 18.90000 2135.70] 27.50000 3107.50]
TEMPORARY TRAFFIC BARRIER I I |
0176 801-08389 632.000 LFT | 20.38000 12880.16] 50.95000 32200.40]
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0177 801-08401 1208.000 LFT | 63.18000 76321.44] 19.58000 23652.64]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0178 801-09133 2.000 EACH | 12683.83000 25367.66] 945922000 18918. 44|
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0179 801-94295 80.000 EACH | 245.37000 19629.60] 241.65000 19332.00]
SIGNAL HEAD, RELOCATE I | |
0180 802-05701 588.500 LFT | 15.80000 9298.30] 15.56000 9157.06|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0181 802-76025 602.350 SFT | 22.73000 13691.42] 22.38000 13480.59]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0182 802-76035 38.280 SFT | 26.63000 1019.40] 26.23000 1004.08]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0183 802-76045 200.060 SFT | 27.89000 5579.67] 27.47000 5495.65|
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0184 802-97812 8.000 EACH | 139.25000 1114.00] 137.14000 1097.12]
STREET NAME IDENTIFICATION SIGN I I |
0185 805-01815 16.000 EACH | 2108.62000 33737.92| 2076.62000 33225.92|
| | |
| | |

FT.
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0186 805-01842 45.000 EACH | 803.26000 36146.70] 791.07000 35598.15]
HANDHOLE, SIGNAL I I |
0187 805-02151 34.000 EACH | 609.92000 20737.28] 600.66000 20422 _44|
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 12 IN. I | |
0188 805-06592 9790.000 LFT | 9.43000 92319.70] 9.29000 90949.10]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0189 805-78100 4.000 EACH | 13488.10000 53952.40]  13283.41000 53133.64]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0190 805-78205 32.000 EACH | 785.31000 25129.92] 773.40000 24748 .80
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0191 805-78215 2.000 EACH | 743.63000 1487.26] 732.35000 1464.70]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0192 805-78230 13.000 EACH | 1272.07000 16536.91] 125276000 16285.88]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0193 805-78370 34.000 EACH | 132.78000 4514 .52 130.76000 4445 84|
PEDESTRIAN PUSH BUTTON I | |
0194 805-78415 18.000 EACH | 1622.45000 29204.10] 1597.82000 28760.76]
SPAN, CATENARY, AND TETHER I I |
0195 805-78420 20.000 EACH | 224.03000 4480.60| 220.63000 4412.60|
DISCONNECT HANGER I I |
0196 805-78465 260.000 LFT | 1.28000 332.80] 1.26000 327.60]
SIGNAL CABLE, 2C 8GA. I I |
0197 805-78470 27540.000 LFT | 0.35000 9639.00]| 0.34000 9363.60]|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0198 805-78480 3950.000 LFT | 0.94000 3713.00] 0.92000 3634.00]
SIGNAL CABLE, 3C 14GA. I I |
0199 805-78485 4370.000 LFT | 1.05000 4588 .50 1.04000 4544 80|
SIGNAL CABLE, 5C 14GA. I I |
0200 805-78490 640.000 LFT | 1.17000 748.80] 1.15000 736.00]
SIGNAL CABLE, 7C 14GA. I I |
0201 805-78500 3740.000 LFT | 1.35000 5049.00]| 1.33000 4974.20]
SIGNAL CABLE, 11C 14GA. I I |
0202 805-78510 19980.000 LFT | 0.82000 16383.60] 0.81000 16183.80]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE - 300 -25
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 14,158,230 ROUTE :
CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
( 4 ) 35-1917625 IC 5 ) 05-0558668 1C )
MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |

TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0203 805-78785 51.000 EACH | 641.26000 32704.26] 631.53000 32208.03]
SIGNAL DETECTOR HOUSING I I |
0204 805-78795 6755.000 LFT | 6.69000 45190.95| 6.59000 44515 .45
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0205 805-78925 4.000 EACH | 1025.37000 4101.48] 1009.81000 4039.24]
CONTROLLER CABINET FOUNDATION, P1 I I |
0206 805-81032 16.000 EACH | 3128.44000 50055.04] 3080.97000 49295 .52
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0207 805-92504 33.000 EACH | 328.95000 10855.35] 323.96000 10690.68]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0208 805-94971 4720.000 LFT | 1.86000 8779.20] 1.83000 8637.60]|
FIBER OPTICS CABLE I I |
0209 805-97114 640.000 LFT | 2.05000 1312.00] 2.02000 1292.80]
CABLE, INTERCONNECT, 6 PAIR 19 I I |
0210 808-06701 12923.000 LFT | 0.01000 129.23] 0.33000 4264.59]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0211 808-06703 2888.000 LFT | 0.42000 1212.96] 0.33000 953.04]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0212 808-06711 280.000 LFT | 1.05000 294.00] 0.84000 235.20]
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0213 808-06716 18628.000 LFT | 0.35000 6519.80] 0.29000 5402.12]
LINE, REMOVE I I |
0214 808-06721 280.000 LFT | 1.11000 310.80] 0.84000 235.20]
TRANSVERSE MARKINGS, PAINT, CROSSWALK | I |
LINE, 4 IN. I | |
0215 808-75051 1046.000 LFT | 2.21000 2311.66] 2.02000 2112.92]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
4 IN. I | |
0216 808-75054 1025.000 LFT | 2.21000 2265.25] 2.02000 2070.50]
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
4 IN. | | |
0217 808-75059 1025.000 LFT | 0.06000 61.50] 2.02000 2070.50]
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
4 IN. | | |
0218 808-75245 14972.000 LFT | 0.44000 6587.68| 0.33000 4940.76]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0219 808-75278 91.000 LFT | 3.32000 302.12] 1.92000 174.72]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 14,158,230

ROUTE :

DATE : 05/19/06
PAGE : 300 -26

CALL ORDER  : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 05-0558668 1C )
IMILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0220 808-75297 936.000 LFT | 4.42000 4137.12] 4.35000 4071.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0221 808-75300 4232.000 LFT | 1.11000 4697.52| 1.09000 4612.88]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0222 808-75320 41.000 EACH | 66.31000 2718.71] 65.31000 2677.71]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0223 808-75325 37.000 EACH | 88.42000 3271.54] 87.08000 3221.96]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0224 808-75998 262.000 EACH | 20.00000 5240.00] 18.66000 4888.92]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0225 808-92027 435.000 LFT | 2.21000 961.35] 2.18000 948.30]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0226 808-95933 429.000 LFT | 3.32000 1424 28| 3.27000 1402.83]
CURB PAINTING, YELLOW I I |
0227 808-98796 1377.000 LFT | 0.06000 82.62| 0.06000 82.62|
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP I | |
SECTION TOTALS I $  12,978,000.00] $  13,370,817.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $  12,978,000.00] $  13,370,817.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 360 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,041,405.48 ROUTE :
CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/07/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 845,141.69 100.0000%
IC 1 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  PAVEMENT REPLACEMENT
I | |
0001 105-06845 LUMP | 7500.00000 7500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 1338.00000 12042.00] |
FIELD OFFICE, A I I |
0003 108-01614 LUMP | 5800.00000 5800.00] |
PARTNERING OVERHEAD I I |
0004 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  42250.00000 42250.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP |  33800.00000 33800.00] |
CLEARING RIGHT OF WAY I I |
0009 202-02241 427.000 LFT | 3.00000 1281.00] |
GUARDRAIL, REMOVE I I |
0010 203-02000 2717.000 CYS | 20.00000 54340.00] |
EXCAVATION, COMMON I I |
0011 205-06933 3.000 EACH | 200.00000 600.00] |
TEMPORARY DITCH INLET PROTECTION , I I |
GRAVEL RING I I |
0012 205-06937 404.000 LFT | 1.50000 606.00]| |
TEMPORARY SILT FENCE | | |
0013 207-08266 6275.000 SYS | 8.00000 50200.00] |
| | |

SUBGRADE TREATMENT, TYPE 111



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 360 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,041,405.48 ROUTE :
CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0014 211-07454 684.200 CYS | 25.00000 17105.00] |
STRUCTURE BACKFILL I I |
0015 301-07448 380.000 TON | 20.00000 7600.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 303-07449 45.000 TON | 24.00000 1080.00] |
COMPACTED AGGREGATE, NO. 73 I I |
0017 304-07490 92.000 TON | 85.00000 7820.00] |
HMA PATCHING, TYPE B I I |
0018 306-08043 381.000 SYS | 7.00000 2667.00] |
MILLING, TRANSITION I I |
0019 401-07321 480.000 TON | 65.00000 31200.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0020 401-07390 750.000 TON | 55.00000 41250.00] |
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0021 401-07407 1510.000 TON | 50.00000 75500.00] |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0022 401-07429 415.000 TON | 50.00000 20750.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0023 406-05520 6.200 TON | 200.00000 1240.00] |
ASPHALT FOR TACK COAT I | |
0024 601-94689 1.000 EACH | 2600.00000 2600.00] |
GUARDRAIL END TREATMENT, 0S I I |
0025 604-07901 18.000 SYS | 75.00000 1350.00] |
CURB RAMP, CONCRETE, G I I |
0026 604-07902 231.000 SYS | 75.00000 17325.00] |
CURB RAMP, CONCRETE, H I I |
0027 604-07903 71.000 SYS | 75.00000 5325.00]| |
CURB RAMP, CONCRETE, K I I |
0028 604-44251 1.400 CYS | 1700.00000 2380.00] |
STEPS, CONCRETE I I |
0029 604-91531 1102.000 SYS | 40.00000 44080.00] |
SIDEWALK, CONCRETE, 4 IN. I I |
0030 605-06155 2690.000 LFT | 19.00000 51110.00] |
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0031 605-06165 482.000 LFT | 15.00000 7230.00] |
CURB AND GUTTER, C, CONCRETE, MODIFIED | I |
0033 610-07487 745.000 TON | 59.00000 43955.00] |
| | |

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 360 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,041,405.48 ROUTE :
CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0034 610-07712 1027.000 SYS | 60.00000 61620.00] |
PCCP FOR APPROACHES, 6 IN. I I |
0035 616-02320 80.000 SYS | 1.00000 80.00] |
GEOTEXTILES I I |
0036 616-06405 63.000 TON | 50.00000 3150.00] |
RIPRAP, REVETMENT I I |
0037 621-01004 2.000 EACH | 100.00000 200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0038 621-02770 1345.000 SYS | 1.45000 1950.25] |
EROSION CONTROL BLANKET I I |
0039 621-06560 1345.000 SYS | 1.00000 1345_00] |
MULCHED SEEDING, U | | |
0040 621-06575 2674.100 SYS | 2.75000 7353.78] |
SODDING, NURSERY I I |
0041 715-05024 16.000 LFT | 50.00000 800.00] |
PIPE, TYPE 2, CIRCULAR, 36 IN. | | |
0042 715-05048 3265.000 LFT | 8.50000 27752.50] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0043 715-05051 86.000 LFT | 55.00000 4730.00] |
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0044 715-05053 26.000 LFT | 19.00000 494.00] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0045 715-05149 510.000 LFT | 65.00000 33150.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0046 715-46000 2.000 EACH | 225.00000 450.00] |
PIPE END SECTION, 12 IN. I I |
0047 718-06531 2.000 EACH | 250.00000 500.00] |
OUTLET PROTECTOR, 3 I I |
0048 718-52610 259.000 CYS | 30.00000 7770.00] |
AGGREGATE FOR UNDERDRAINS I I |
0049 718-99153 2251.000 SYS | 0.70000 1575.70] |
GEOTEXTILES FOR UNDERDRAIN I I |
0050 720-02810 3.000 EACH | 2200.00000 6600.00] |
INLET, B5 I I |
0051 720-44000 19.000 EACH | 300.00000 5700.00] |
CASTING, ADJUST TO GRADE I I |
0052 720-44055 1.000 EACH | 700.00000 700.00] |
CASTING, 10, FURNISH AND ADJUST TO GRAD | I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/19/06
PAGE : 360 -4

ENGINEER"S ESTIMATE: $ 1,041,405.48 ROUTE :
CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0053 720-45045 15.000 EACH | 1500.00000 22500.00] |
INLET, J10 I I |
0054 720-45260 3.000 EACH | 550.00000 1650.00] |
PIPE CATCH BASIN, 12 IN. , YARD DRAIN | I |
0055 720-95422 1.000 EACH | 3000.00000 3000.00] |
MANHOLE, J4 I I |
0056 720-98174 1.000 EACH | 2200.00000 2200.00] |
INLET, B15 I I |
0057 801-04308 12.000 EACH | 450.00000 5400.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0058 801-06625 23.000 EACH | 95_00000 2185.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0059 801-06640 10.000 EACH | 160.00000 1600.00] |
CONSTRUCTION SIGN, A I I |
0060 801-06775 LUMP |  28502.00000 28502.00] |
MAINTAINING TRAFFIC I I |
0061 801-07119 252.000 LFT | 13.00000 3276.00] |
BARRICADE, 111-B I I |
0062 802-05701 300.000 LFT | 10.00000 3000.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0063 802-07060 3.000 EACH | 150.00000 450.00] |
SIGN, SHEET, RELOCATE I I |
0064 802-76035 123.000 SFT | 13.00000 1599.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0066 805-01844 30.000 LFT | 15.00000 450.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0067 805-02389 34.000 LFT | 0.25000 8.50] |
SIGNAL CABLE, 2C/14 I I |
0068 805-06592 30.000 LFT | 15.00000 450.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0069 805-78470 890.000 LFT | 0.45000 400.50] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0070 805-78510 160.000 LFT | 0.95000 152.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0071 805-78785 2.000 EACH | 600.00000 1200.00] |
| | |

SIGNAL DETECTOR HOUSING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/19/06
PAGE : 360 -5

ENGINEER"S ESTIMATE: $ 1,041,405.48 ROUTE :
CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0072 805-78795 340.000 LFT | 10.00000 3400.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0073 808-06703 252.000 LFT | 0.66000 166.32] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0074 808-75245 4024.000 LFT | 0.66000 2655.84] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0075 808-75297 128.000 LFT | 3.98000 509.44]| |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0076 808-75300 514.000 LFT | 0.99000 508.86] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0077 808-75320 4.000 EACH | 68.00000 272.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0078 808-75325 2.000 EACH | 98.00000 196.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0079 802-97812 14.000 EACH | 250.00000 3500.00] |
STREET NAME IDENTIFICATION SIGN | | |
SECTION TOTALS I $ 845,141.69] $ | $
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 845,141.69]| $  13,370,817.00] $




ENGINEER"S ESTIMATE: $ 1,685,961.59

CALL ORDER
LETTING DATE :

: 560
04/19/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28370-A

: LAPORTE DISTRICT
CONTRACT TIME :

09/15/07 COMPLETION DATE

DATE :
PAGE :

05/19/06
560 -1

RANK VENDOR NO./NAME

1 32-0154474
2 35-1339168
3  35-1817530

JCI BRIDGE GROUP INC
LAPORTE CONSTRUCTION CO

PIONEER ASSOCIATES, INC.

% OVER
LOW BID

ROUTE : US 35
COUNTIES : LAPORTE
PROJECT(S) :
TOTAL
BID
$ 1,389,000.00 100.0000%
$ 1,850,807.49 133.2475%
$ 1,868,379.82 134.5126%

1C
lJc
LINE NO / ITEM CODE / ALT I
ITEM DESCRIPTION QUANTITY I
__________________________________________ +
SECTION 0001  REPLACE SUPERSTRUCTURE
|
0001 105-06845 LUMP |
CONSTRUCTION ENGINEERING |
0002 105-07039 18.000 MOS |
FIELD OFFICE, B I
0003 105-08520 3.000 EACH |
CELLULAR TELEPHONE/RADIO I
0004 105-08521 54.000 MOS |
CELLULAR TELEPHONE/RADIO SERVICE I
0005 105-08524 1.000 DOL |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I
MINUTES I
0006 109-08443 1.000 DOL |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES I
0007 109-08444 1.000 DOL |
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0008 110-01001 LUMP |
MOBILIZATION AND DEMOBILIZATION I
0009 201-52370 LUMP |
CLEARING RIGHT OF WAY I
0010 202-02240 470.000 SYS |
PAVEMENT REMOVAL I
0011 202-02241 531.000 LFT |
|

GUARDRAIL, REMOVE

1 ) 32-0154474
1 BRIDGE GROUP

7999.
2500.
200.

100.

69000.
2000.

10.

61000

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

-50000

7999.

45000.

600.

5400.

69000.

2000.

4700.

2920.

( 2 ) 35-1339168
L

APORTE CONSTRUCTION CO

1533.

1864.

250.

100.

92700.

13336.

11.

00000

66000

00000

00000

.00000

.00000

-00000

00000

42000

42000

-50000

1533.

33563.

750.

5400.

92700.

13336.

5367.

2920.

( 3 ) 35-1817530
PIONEER ASSOCIATES,

7500.
1500.
300.

150.

93800.
18750.

22.

00000

00000

00000

00000

.00000

.00000

-00000

00000

00000

00000

-50000

INC.

AMOUNT

7500.

27000.

900.

8100.

93800.

18750.

10340.

2920.

00

00

00

00

.00

.00

.00

00

00

00

50



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

05/19/06
560 -2

REINFORCED CONCRETE BRIDGE APPROACH 12

ENGINEER"S ESTIMATE: $ 1,685,961.59 ROUTE : US 35
CALL ORDER  : 560 CONTRACT ID : B -28370-A COUNTIES : LAPORTE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 32-0154474 IC 2 ) 35-1339168 IC 3 ) 35-1817530
I BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0012 202-51328 LUMP |  59000.00000 59000.00] 190000.00000 190000.00] 155000.00000 155000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I I |
0013 202-51328 LUMP |  71000.00000 71000.00] 190000.00000 190000.00] 179000.00000 179000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 2 I I |
0014 203-02000 50.000 CYS | 14.00000 700.00] 30.55000 1527.50] 80.00000 4000.00
EXCAVATION, COMMON I I |
0015 207-08267 3860.000 SYS | 6.25000 24125.00] 8.92000 34431.20] 8.20000 31652.00
SUBGRADE TREATMENT, TYPE I11A I I |
0016 211-06467 46.000 CYS | 15.00000 690.00]| 59.78000 2749.88| 50.00000 2300.00
AGGREGATE FOR END BENT BACKFILL I I |
0017 302-07455 80.300 CYS | 35.00000 2810.50] 38.60000 3099.58] 55.00000 4416.50
DENSE GRADED SUBBASE I I |
0018 306-08043 777.000 SYS | 8.00000 6216.00] 8.41000 6534.57| 6.00000 4662.00
MILLING, TRANSITION I I |
0019 402-07453 2018.000 TON | 47.00000 9484600 47.00000 9484600 49.40000 99689.20
HMA FOR TEMPORARY PAVEMENT I I |
0020 406-05521 15066.000 SYS | 0.15000 2259.90] 0.15000 2259.90] 0.16000 2410.56
ASPHALT FOR TACK COAT I I |
0021 503-05310 160.000 LFT | 90.00000 14400.00] 286.98000 45916.80]| 200.00000 32000.00
TERMINAL JOINT I | |
0022 601-01522 6.000 EACH | 160000000 9600.00]| 1600.00000 9600.00]| 1600.00000 9600.00
GUARDRAIL TRANSITION TYPE TGB I I |
0023 601-94690 1.000 EACH | 3700.00000 3700.00] 3700.00000 3700.00] 3700.00000 3700.00
GUARDRAIL END TREATMENT, MS I | |
0024 601-97803 1.000 EACH | 1600.00000 1600.00] 1600.00000 1600.00] 1600.00000 1600.00
GUARDRAIL END TREATMENT, MS, SPARE I I |
PARTS PACKAGE I I |
0025 601-99105 256.250 LFT | 23.00000 5893.75| 23.00000 5893.75] 23.00000 5893.75
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 601-99132 5.000 EACH | 100.00000 500.00] 100.00000 500.00] 100.00000 500.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING , MODIFIED I | |
0027 602-06729 24.000 EACH | 6.00000 144.00] 6.00000 144.00] 8.00000 192.00
BARRIER DELINEATOR I I |
0028 605-05523 200.000 LFT | 19.50000 3900.00] 19.50000 3900.00] 20.50000 4100.00
CURB, HMA I | |
0029 609-06259 481.300 SYS | 48.00000 23102.40] 106.15000 51090.00] 7400000 35616.20
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRA

TABULATION OF BID

NSPORTATION

S

DATE :
PAGE :

05/19/06
560 -3

ENGINEER"S ESTIMATE: $ 1,685,961.59 ROUTE : US 35
CALL ORDER  : 560 CONTRACT ID : B -28370-A COUNTIES : LAPORTE
LETTING DATE : 04/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 32-0154474 IC 2 ) 35-1339168 IC 3 ) 35-1817530
|JC1 BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0030 610-07487 332.800 TON | 76.00000 25292.80] 76.00000 25292.80] 79.89000 26587.39
HMA FOR APPROACHES, TYPE B I I |
0031 610-52817 2.000 EACH | 17000.00000 34000.00]  13554.06000 27108.12]  45000.00000 90000.00
TEMPORARY CROSSOVER, B I I |
0032 616-02320 91.000 SYS | 2.00000 182.00] 4.52000 411.32] 3.00000 273.00
GEOTEXTILES I I |
0033 621-06559 4500.000 SYS | 0.55000 2475.00] 0.55000 2475.00] 0.55000 2475.00
MULCHED SEEDING, R I I |
0034 702-51863 156.000 EACH | 8.00000 1248.00] 12.43000 1939.08] 8.00000 1248.00
FIELD DRILLED HOLE IN CONCRETE I I |
0035 703-06029 185982.000 LBS | 0.87000 161804 .34 0.67000 124607 .94| 0.91000 169243.62
REINFORCING BARS, EPOXY COATED I I |
0036 704-51002 634.400 CYS | 518.00000 328619.20] 804.76000 510539.74]| 734.00000 46564960
CONCRETE, C, SUPERSTRUCTURE I I |
0037 706-05732 8.000 EACH | 1250.00000 10000.00] 1500.00000 12000.00] 1100.00000 8800.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0038 706-51020 85.600 CYS | 450.00000 38520.00] 650.00000 55640.00] 440.00000 37664.00
CONCRETE, C, RAILING I I |
0039 707-05982 473.000 LFT | 150.00000 70950.00] 142.82000 67553.86]| 175.00000 82775.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, | I |
28 IN. X 12 IN. I | |
0040 709-51821 LUMP | 3100.00000 3100.00] 5583.10000 5583.10] 3560.00000 3560.00
SURFACE SEAL , STR. NO. 1 I I |
0041 709-51821 LUMP | 3100.00000 3100.00] 5703.10000 5703.10] 3420.00000 3420.00
SURFACE SEAL , STR. NO. 2 I I |
0042 722-51842 1988.000 SYS | 49.00000 97412.00] 39.10000 77730.80] 51.50000 102382.00
BRIDGE DECK OVERLAY I I |
0044 801-01093 8.000 EACH | 1200.00000 9600.00]| 1200.00000 9600.00]| 1200.00000 9600.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0045 801-04308 5.000 EACH | 350.00000 1750.00] 350.00000 1750.00] 350.00000 1750.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0046 801-06207 21500.000 LFT | 0.79000 16985.00] 0.79000 16985.00] 0.81000 17415.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0047 801-06211 2.000 EACH | 87.00000 174.00] 87.00000 174.00] 98.00000 196.00
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I | |
0048 801-06640 28.000 EACH | 189.00000 5292.00] 189.00000 5292.00] 189.00000 5292.00
| | |

CONSTRUCTION SIGN, A



ENGINEER"S ESTIMATE: $ 1,685,961.59

CALL ORDER : 560
LETTING DATE :

SET-ASIDE :

04/19/06 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

B -28370-A
: LAPORTE DISTRICT

COUNTIES :

ROUTE :

LAPORTE

DATE :
PAGE :

05/19/06
560 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0049 801-06645 6.000
CONSTRUCTION SIGN, B

0050 801-06710 400.000
FLASHING ARROW SIGN

0051 801-06775
MAINTAINING TRAFFIC

0052 801-07023 2.000

ENERGY ABSORBING TERMINAL, CZ, TL-2

0053 801-07118 96.000
BARRICADE, I111-A

0054 801-07119 156.000
BARRICADE, 111-B

0055 801-07606 800.000

TEMPORARY CROSSOVER DRAINAGE PIPE
0056 801-09133 4.000
TEMPORARY CHANGEABLE MESSAGE SIGN

0057 802-91122 4.000
SIGN, GROUND MOUNTED, RESET
0058 808-06711 350.000

LINE, PAINT, BROKEN, WHITE, 4 IN.
0059 808-06713 1200.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0060 808-06714 4550.000

LINE, PAINT, SOLID, YELLOW, 4 IN.

0061 808-06716 2500.000
LINE, REMOVE
0062 808-75996 100.000

LUMP

EACH

LFT

LFT

LFT

EACH

EACH

LFT

LFT

LFT

LFT

EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER,

REMOVE

0063 808-75998 100.000

SNOWPLOWABLE RAISED PAVEMENT MARKER

0064 621-01004 2.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
SECTION TOTALS

CONTRACT TOTALS

EACH

EACH

$ 1,389,000.00

APORTE CONSTRUCTION CO
AMOUNT
4000.
27209.
8200.

960.
2496.
15536.
30000.

360.

105.

360.
1365.
1250.

1473.

3100.

400.

1,850,807.

1 ) 32-0154474 IC 2 ) 35-1339168
BRIDGE GROUP INC IL
UNIT PRICE AMOUNTI UNIT PRICE
______ 2000000 240.00] 40.00000
10.00000 4ooo.ooI 10.00000
18000.00000 1sooo.ool 2720925000
4100.00000 8200.00I 4100.00000
16.00000 1536.00I 10.00000
16.00000 2496.00I 16.00000
50.00000 4oooo.ooI 19.42000
852500000 34100.00I 7500.00000
90.00000 3eo.ool 90.00000
0.30000 105.00I 0.30000
0.30000 3eo.ool 0.30000
0.30000 1365.00I 0.30000
0.50000 1250.ool 0.50000
4.73000 473.ooI 14.73000
|
35.00000 3500.ool 31.00000
200.00000 400.00! 200.00000
$ 1,389,000.00I
_____________________________ +
|

1,850,807.

o O o
o O o O o

o
— e —————————————————————————————— — — — —— - ————

3 ) 35-1817530
IONEER ASSOCIATES,

16.
14.
8525.

90.

17.

35.

200.

UNIT PRICE

-00000

00000

00000

00000

00000

.15000

.79000

.12000

-45000

00000

00000

00000

INC.

AMOUNT

4000.
24000.
8200.
1536.
2496.
11200.
34100.
360.
52.
948.
546.
1125.

1700.

3500.

400.

1,868,379.

1,868,379.

00

00

00

00

00

00

50

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 710 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  446,170.16 ROUTE :
CALL ORDER 710 CONTRACT ID : M -28378-A COUNTIES : ELKHART KOSCIUSKO
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT WHITLEY
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 311,170.20 100.0000%
2 35-0997978 PHEND & BROWN, INC. $ 371,767.50 119.4740%
35-0918397 RIETH RILEY CONSTRUCTION IRREGULAR
IC 1 ) 35-1065659 IC 2 ) 35-0997978 1C )
IBROOKS CONSTRUCTION COMPANY |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ B O S
SECTION 0001 WEDGE AND LEVEL
| | |
0001 105-07039 6.000 MOS | 100.00000 600.00]| 600.00000 3600.00]
FIELD OFFICE, B I I |
0002 105-08520 1.000 EACH | 80.00000 80.00] 330.00000 330.00]
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 3.000 MOS | 80.00000 240.00] 55.00000 165.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0005 110-01001 LUMP |  15500.00000 15500.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 303-07449 530.000 TON | 20.00000 10600.00] 43.00000 22790.00]
COMPACTED AGGREGATE, NO. 73 I I |
0007 306-08034 11730.000 SYS | 1.10000 12903.00] 1.15000 13489.50]
MILLING, ASPHALT, 1 1/2 IN. I I |
0008 306-08041 10000.000 SYS | 0.50000 5000.00] 0.85000 8500.00]
MILLING, PCCP I I |
0009 306-08043 5600.000 SYS | 2.70000 15120.00] 4.00000 22400.00]
MILLING, TRANSITION I I |
0010 402-07451 2475.000 TON | 5520000 136620.00] 64.80000 160380.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0011 406-05520 11.000 TON | 285.00000 3135.00] 304.00000 3344.00]
ASPHALT FOR TACK COAT I I |
0012 610-07486 50.000 TON | 65.00000 3250.00] 106.00000 5300.00]
| | |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 710 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  446,170.16 ROUTE :
CALL ORDER : 710 CONTRACT ID : M -28378-A COUNTIES : ELKHART KOSCIUSKO
LETTING DATE : 04/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT WHITLEY
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-0997978 1C )
|BROOKS CONSTRUCTION COMPANY |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 801-06203 3500.000 LFT | 0.65000 2275.00] 0.68000 2380.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0014 801-06207 3500.000 LFT | 0.60000 2100.00] 0.58000 2030.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0015 801-06775 LUMP |  17000.00000 17000.00] 6900.00000 6900.00]
MAINTAINING TRAFFIC I I |
0016 801-92448 100.000 DAY | 20.00000 2000.00] 5.25000 525.00]
CONSTRUCTION SIGNS, MOBILE I | |
0017 808-06711 1440.000 LFT | 0.18000 259.20] 0.18000 259.20]
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0018 808-06712 1800.000 LFT | 0.18000 324.00] 0.18000 324.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0019 808-06713 25000.000 LFT | 0.18000 4500.00] 0.18000 4500.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0020 808-06714 12000.000 LFT | 0.18000 2160.00] 0.18000 2160.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0021 808-75297 16.000 LFT | 34.00000 544.00] 34.00000 544.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0022 808-75996 265.000 EACH | 9.25000 2451_25] 13.72000 3635.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0023 808-75998 265.000 EACH | 30.00000 7950.00] 30.00000 7950.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0024 402-07452 975.000 TON | 67.65000 65958.75] 84.00000 81900.00]
HMA, TYPE C, WEDGE AND LEVEL I I |
0025 805-78795 48.000 LFT | 10.00000 480.00] 21.00000 1008.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-78470 140.000 LFT | 0.85000 119.00] 16.80000 2352.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
SECTION TOTALS | $ 311,170.20] $ 371,767.50] $
------------------------------------------ A -
CONTRACT TOTALS | $ 311,170.20] $ 371,767.50] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 880 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 564,112.00 ROUTE : VARIOUS
CALL ORDER : 880 CONTRACT ID : T -28514-A COUNTIES : VARIOUS
LETTING DATE : 04/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1983873 M A S MARKERS, INC. $ 456,503.83 100.0000%
2 31-0989223 TRAFFIC SPECIALISTS, INC. $ 496,841.00 108.8361%
IC 1 ) 35-1983873 IC 2 ) 31-0989223 1C )
IM A S MARKERS, INC. ITRAFFIC SPECIALISTS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  RAISED PAVEMENT MARKINGS, REFURBISHED
| |
0001 105-08520 1.000 EACH | 100.00000 100.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 12.000 MOS | 75.00000 900.00] 75.00000 900.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 7000.00000 7000.00]  17000.00000 17000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 801-06775 LUMP |  15563.53000 15563.53]  40000.00000 40000.00]
MAINTAINING TRAFFIC I | |
0007 808-75994 35041.000 EACH | 3.00000 105123.00] 3.00000 105123.00]
PRISMATIC REFLECTOR I I |
0008 808-75996 400.000 EACH | 10.00000 4000.00] 4.50000 1800.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0009 808-75998 24185.000 EACH | 13.38000 323595.30] 13.60000 328916.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0010 801-01093 4.000 EACH | 30.00000 120.00] 250.00000 1000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0011 801-09133 2.000 EACH | 50.00000 100.00] 1000.00000 2000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
SECTION TOTALS I $ 456,503.83| $ 496,841.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 456,503.83] $ 496,841.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :

PAGE : 910 -1

05/19/06

ENGINEER™S ESTIMATE: $  390,327.73 ROUTE : VARIOUS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 321,264.00 100.0000%
2 35-1262778 MIDWESTERN ELECTRIC $ 330,388.00 102.8400%
3 35-0821499 DREW, JAMES H. CORPORATION $ 355,186.43 110.5591%
4 35-2046222 MORPHEY CONSTRUCTION, INC. $ 367,174.00 114.2904%
5  35-0392360 HOOSIER COMPANY, INC. $ 381,425.48 118.7265%
IC 1 ) 35-1416052 IC 2 ) 35-1262778 IC 3 ) 35-0821499
ILIGHTS & SIGNALS, INC. IMIDWESTERN ELECTRIC |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 3200.00000 3200.00] 3030.00000 3030.00] 132586000 1325.86
CONSTRUCTION ENGINEERING I | |
0002 105-07038 7.000 MOS | 1100.00000 7700.00] 1311.00000 9177.00] 1000.00000 7000.00
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 25.00000 50.00] 95.00000 190.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 14.000 MOS | 125.00000 1750.00] 120.00000 1680.00] 130.00000 1820.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  15000.00000 15000.00]  17140.00000 17140.00]  11812.69000 1181269
MOBILIZATION AND DEMOBILIZATION I I |
0009 202-78515 LUMP |  10000.00000 10000.00] 1162.00000 1162.00] 8961.01000 8961.01
| | |

TRAFFIC SIGNAL EQUIPMENT, REMOVE



TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 910 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  390,327.73 ROUTE : VARIOUS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1416052 IC 2 ) 35-1262778 1C 3 ) 35-0821499
ILIGHTS & SIGNALS, INC. IMIDWESTERN ELECTRIC |DREW, JAMES H. CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0010 801-06640 60.000 EACH | 125.00000 7500.00] 135.00000 8100.00] 141.00000 8460.00
CONSTRUCTION SIGN, A I I |
0011 801-06775 LUMP |  10000.00000 10000.00] 4169.00000 4169.00] 855461000 8554.61
MAINTAINING TRAFFIC I I |
0012 802-76025 123.000 SFT | 11.00000 1353.00] 13.50000 1660.50] 20.96000 2578.08
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0013 802-76045 18.000 SFT | 1400000 252.00] 16.00000 288.00] 2478000 446_04
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0014 805-01815 13.000 EACH | 1300.00000 16900.00] 1620.00000 21060.00] 2040.86000 26531.18
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0015 805-01842 26.000 EACH | 600.00000 15600.00] 686.00000 17836.00] 775.76000 20169.76
HANDHOLE, SIGNAL I I |
0016 805-01879 4.000 EACH | 500.00000 2000.00] 490.00000 1960.00] 677.19000 2708.76
SIGNAL SERVICE, INSTALL I | |
0017 805-06592 4500.000 LFT | 11.00000 49500.00] 12.75000 57375.00] 13.27000 59715.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0018 805-06834 3.000 EACH | 9000.00000 27000.00] 8894.00000 26682.00]  10212.79000 30638.37
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I I | |
0019 805-08466 2.000 EACH | 175.00000 350.00] 210.00000 420.00] 358.40000 716.80
RADIO ANTENNA, 9db, YAGI I I |
0020 805-08493 LUMP | 575.00000 575.00] 610.00000 610.00] 1820.86000 1820.86
RADIO SYSTEM TESTING INTERCONNECT I I |
0021 805-08494 2.000 EACH | 4100.00000 8200.00] 4383.00000 8766.00] 470340000 9406.80
RADIO SPREAD SPECTRUM I I |
0022 805-78106 1.000 EACH |  14000.00000 14000.00]  13635.00000 13635.00]  14933.69000 14933 .69
CONTROLLER AND CABINET, MASTER, MENU I | |
DRIVEN, 8 PHASE I I |
0023 805-78205 29.000 EACH | 625.00000 18125.00] 592.00000 17168.00] 722.31000 2094699
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0024 805-78215 2.000 EACH | 650.00000 1300.00] 620.00000 1240.00] 747 .61000 1495.22
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0025 805-78230 1.000 EACH | 1041.00000 1041.00] 1040.00000 1040.00] 1168.43000 1168.43
| | |
| | |

AMBER, GREEN, AMBER ARROW, GREEN ARROW



ENGINEER"S ESTIMATE: $ 390,327.73
CALL ORDER : 910
LETTING DATE : 04/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -28542-A
: SEYMOUR DISTRICT

ROUTE :
COUNTIES :

VARI0OUS
JOHNSON

DATE :
PAGE :

JACKSON

05/19/06

910 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0026 805-78415 15.000 EACH
SPAN, CATENARY, AND TETHER

0027 805-78420 15.000 EACH
DISCONNECT HANGER

0028 805-78467 200.000 LFT

SIGNAL CABLE, 3C 8GA.
0029 805-78470 11800.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0030 805-78485 800.000 LFT
SIGNAL CABLE, 5C 14GA.

0031 805-78490 3400.000 LFT
SIGNAL CABLE, 7C 14GA.

0032 805-78510 9800.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0033 805-78785 38.000 EACH
SIGNAL DETECTOR HOUSING

0034 805-78795 3900.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER

0035 805-78925 4.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0036 805-92504 22.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0037 808-75297 500.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0038 808-75300 250.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0039 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0040 808-75325 14.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0041 805-79020 LUMP
TRAFFIC SIGNAL INSTALLATION

SECTION TOTALS

CONTRACT TOTALS

28.000 EACH

1 ) 35-1416052
IGHTS & SIGNALS,

475.

540.

400.

80.

85.

2500.

.00000

-55000

.30000

.20000

.25000

-80000

00000

.00000

00000

00000

.00000

-50000

00000

00000

00000

INC.

-00000

3540.

960.

4250.

7840.

18050.

31200.

2160.

8800.

2500.

2

495.

765.

433.

90.

96.

8650.

.00000

.10000

.35000

.22000

.36000

-68000

00000

-00000

00000

00000

.61000

.81000

00000

00000

00000

) 35-1262778
IDWESTERN ELECTRIC

-00000

4130.

976.
4624.
6664 .
18810.
27300.
3060.
9526.

2805.

3 ) 35-0821499
REW, JAMES H. CORPORATION

622.

787.

384.

94.

99.

6629.

-95000

.67000

.51000

.07000

.18000

-85000

19000

-44000

19000

33000

.88000

-94000

00000

88000

32000

AMOUNT

6018.

856.

4012.

8330.

23643.

21216.

3148.

8455.

2940.

-41000

00

00

00

00

22

00

76

26

00

.00

.00

.32




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 910 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  390,327.73 ROUTE : VARIOUS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2046222 IC 5 ) 35-0392360 1C )
IMORPHEY CONSTRUCTION, INC.  |HOOSIER COMPANY, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] 4243.82000 4243 .82]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 7.000 MOS | 1500.00000 10500.00] 1253.94000 8777.58]
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 200.00000 400.00] 260.00000 520.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 14.000 MOS | 50.00000 700.00] 104.00000 1456.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  18350.00000 18350.00]  11849.76000 11849.76]
MOBILIZATION AND DEMOBILIZATION I I |
0009 202-78515 LUMP | 5500.00000 5500.00] 3412.45000 3412.45]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0010 801-06640 60.000 EACH | 160.00000 9600.00]| 147.06000 8823.60]|
CONSTRUCTION SIGN, A I I |
0011 801-06775 LUMP | 2500.00000 2500.00] 2975.65000 2975.65|
MAINTAINING TRAFFIC I | |
0012 802-76025 123.000 SFT | 18.00000 2214.00] 16.44000 2022.12]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0013 802-76045 18.000 SFT | 24.00000 432.00] 18.00000 324.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0014 805-01815 13.000 EACH | 2600.00000 33800.00] 1871.99000 24335_87]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0015 805-01842 26.000 EACH | 790.00000 20540.00] 942 .66000 2450916
HANDHOLE, SIGNAL I I |
0016 805-01879 4.000 EACH | 550.00000 2200.00] 407.67000 1630.68]
| | |

SIGNAL SERVICE, INSTALL



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/19/06
PAGE : 910 -5

ENGINEER"S ESTIMATE: $  390,327.73 ROUTE : VARIOUS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2046222 IC 5 ) 35-0392360 1C )
IMORPHEY CONSTRUCTION, INC.  |HOOSIER COMPANY, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0017 805-06592 4500.000 LFT | 13.25000 59625.00] 15.25000 68625.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0018 805-06834 3.000 EACH | 9000.00000 27000.00] 9214.41000 27643.23|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0019 805-08466 2.000 EACH | 285.00000 570.00] 377.73000 755.46]
RADIO ANTENNA, 9db, YAGI I I |
0020 805-08493 LUMP | 450.00000 450.00] 780.00000 780.00]
RADIO SYSTEM TESTING INTERCONNECT I I |
0021 805-08494 2.000 EACH | 4400.00000 8800.00]| 4746.98000 9493.96|
RADIO SPREAD SPECTRUM I I |
0022 805-78106 1.000 EACH | 12500.00000 12500.00] 15084 .64000 15084 .64
CONTROLLER AND CABINET, MASTER, MENU I | |
DRIVEN, 8 PHASE I I |
0023 805-78205 29.000 EACH | 700.00000 20300.00] 713.62000 20694 .98
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0024 805-78215 2.000 EACH | 720.00000 1440.00] 710.79000 1421 .58
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0025 805-78230 1.000 EACH | 1100.00000 1100.00] 1144.12000 1144 12|
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0026 805-78415 15.000 EACH | 1500.00000 22500.00] 1290.22000 19353.30]
SPAN, CATENARY, AND TETHER I I |
0027 805-78420 15.000 EACH | 230.00000 3450.00] 279.19000 4187.85]
DISCONNECT HANGER I I |
0028 805-78467 200.000 LFT | 1.60000 320.00] 2.81000 562.00]
SIGNAL CABLE, 3C 8GA. I I |
0029 805-78470 11800.000 LFT | 0.35000 4130.00] 0.16000 1888.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0030 805-78485 800.000 LFT | 1.20000 960.00] 2.09000 1672.00]
SIGNAL CABLE, 5C 14GA. I I |
0031 805-78490 3400.000 LFT | 1.35000 4590.00] 2.23000 7582.00]
SIGNAL CABLE, 7C 14GA. I I |
0032 805-78510 9800.000 LFT | 0.85000 8330.00] 1.22000 11956.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0033 805-78785 38.000 EACH | 730.00000 27740.00] 889.31000 33793.78]
| | |

SIGNAL DETECTOR HOUSING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/19/06
PAGE : 910 -6

ENGINEER"S ESTIMATE: $  390,327.73 ROUTE : VARIOUS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2046222 IC 5 ) 35-0392360 1C )
IMORPHEY CONSTRUCTION, INC.  |HOOSIER COMPANY, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0034 805-78795 3900.000 LFT | 7.00000 27300.00] 7.80000 30420.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0035 805-78925 4.000 EACH | 970.00000 3880.00]| 1225.11000 4900.44]
CONTROLLER CABINET FOUNDATION, P1 I I |
0036 805-92504 22.000 EACH | 375.00000 8250.00] 446.66000 9826.52|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0037 808-75297 500.000 LFT | 7.35000 3675.00] 5.51000 2755.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0038 808-75300 250.000 LFT | 2.10000 525.00] 3.15000 787.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0039 808-75320 28.000 EACH | 100.00000 2800.00] 94.54000 2647.12]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0040 808-75325 14.000 EACH | 150.00000 2100.00] 105.04000 1470.56]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0041 805-79020 LUMP | 7100.00000 7100.00] 709675000 7096.75|
TRAFFIC SIGNAL INSTALLATION I I |
SECTION TOTALS I $ 367,174.00] $ 381,425.48]| $
------------------------------------------ e e S
CONTRACT TOTALS I $ 367,174.00] $ 381,425.48] $




LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

INDIANA DEPARTMENT OF TRANSPORTATION

NTIES :

CT(S) :

APP
R

5.22
0.00
7.52
1.44

BID
AMOUNT

5,000.
68,000.
5,200.
2,370.
572.
7,500.
36,932.
5,400.
1,020.
1,800.
3,600.
9,265.
979,305.
500.
3,724.
15,378.
10,973.
1,664.

9,044.

ST. JOSEPH

9971043

ARENT % OF

ANK EST
1 92.7833
2 98.0106
3 100.0000
4 100.8686

BID

EST %
00000 28.0662
00000 86.0759
00000  520.0000
00000 70.9951
00000  157.1429
00000  187.5000
00000 93.3333
00000  600.0000
00000  106.3309
00000 63.1579
00000  395.4349
50000 57.2581
65000 108.8117
00000 50.0000
00000 59.9315
30000 105.0000
55000 116.6667
00000  139.1304
40000 142.8571

DATE :
PAGE :

05/19/06
250 -1

OVERRUN/
UNDERRUN

-12,815.
-11,000.
4,200.
-968.
208.
3,500.
-2,638.
4,500.
60.
-1,050.
2,689.
-6,916.
79,305.
-500.
-2,489.
732.
1,567.

468.

00

00

00

26

00

00

00

00

73

00

61

50

65

00

76

30

65

00

LOW BID ITEM ANALYSIS
CALL ORDER : 250 CONTRACT ID : R -28400-A cou
LETTING DATE : 04/19/06
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJE
TOTAL
RANK  VENDOR VENDOR NAME BID
1  35-0225940 CHRISTMAN, H.G. CONSTRUCTION CO $ 1,298,30
2  35-1561256 KASER-SPRAKER CONSTRUCTION $ 1,371,45
3 -EST- ENGINEER®"S ESTIMATE $ 1,399,28
4  35-0888309 CASTEEL CONSTRUCTION CORP $ 1,411,44
ITEM/ ESTIMATED BID PRICE/ ESTIMATED
DESCRIPTION QUANTITY PRICE UNITS AMOUNT
SECTION NO. 0001 ENHANCEMENT, RESTORATION OF STUDEBAKER NATIONAL MUSEUM
105-06845 1.000 17,815.00000 5,000.00000
CONSTRUCTION ENGINEERING LS 17,815.00
110-01001 1.000 79,000.00000 68,000.00000
MOBILIZATION AND DEMOBILIZATION LS 79,000.00
201-06587 1.000 1,000.00000 5,200.00000
CLEARING AND GRUBBING ACRE 1,000.00
202-02240 237.000 14.08549 10.00000
PVMT REMOVAL SYS 3,338.26
202-02278 52.000 7.00000 11.00000
CURB, CONCRETE, REMOVE LFT 364.00
202-03000 1.000 4,000.00000 7,500.00000
HOUSES AND BUILDINGS, REMOVE LS 4,000.00
202-03135 2,638.000 15.00000 14.00000
REGULATED ASBESTOS CONTAINING MATRLS,REM SFT 39,570.00
202-03875 3.000 300.00000 1,800.00000
CONCRETE STEPS, REMOVE EACH 900.00
202-52710 51.000 18.80931 20.00000
SIDEWALK, CONCRETE, REMOVE SYS 959.27
202-91010 6.000 475.00000 300.00000
TREE, 24 IN, REMOVE EACH 2,850.00
202-96022 2.000 455.19733 1,800.00000
CONCRETE FOUNDATION, REMOVE EACH 910.39
203-02000 522.000 31.00000 17.75000
EXCAVATION, COMMON CYS 16,182.00
210-05758 1.000 900,000.00000 979,305.65000
BUILDING LS 900,000.00
210-06544 4.000 250.00000 125.00000
WINDOWS EACH 1,000.00
211-02050 266.000 23.36000 14.00000
B BORROW CYS 6,213.76
213-08058 244.100 60.00000 63.00000
FLOWABLE BACKFILL CYS 14,646.00
301-07448 313.530 30.00000 35.00000
COMPACT AGG, NO. 53, BASE TON 9,405.90
304-07489 10.400 115.00000 160.00000
HMA PATCHING, TYPE A TON 1,196.00
402-07432 75.370 84.00000 120.00000
HMA SURFACE, TYPE A TON 6,331.08

2,713.

32



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

DATE : 05/19/06
PAGE : 250 -2

ESTIMATED
AMOUNT

CALL ORDER : 250 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE

0020 402-07440 150.740 83.79000
HMA BASE, TYPE A

0021 604-07897 20.800 160.00000
CURB RAMP, CONCRETE, C

0022 604-91531 90.900 60.00000
SIDEWALK, CONCRETE, 4 IN

0023 605-06120 337.000 45.00000
CURB, CONCRETE

0024 610-08446 149.600 70.00000
PCCP FOR APPROACHES, 6 IN

0025 621-06559 1,533.000 1.43408
MULCHED SEEDING, R

0026 621-98038 11.000 5.00000
MULCH, HARDWOOD SHREDDED BARK

0027 622-05626 11.000 400.00000
PLANT,CONFER EG,CONE,BD UP,OVER 72-96 IN

0028 622-05640 41.000 30.00000
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN

0029 622-05650 9.000 350.00000
PLANT,DECID TREE,SINGLE STEM,O0V 2-2.5 IN

0030 711-90932 134.000 5.75000
EDGING, STEEL

0031 712-04686 1.000 624.15142
FIRE PROTECTION

0032 715-05062 1.000 1,000.00000
WATER SERVICE LINE

0033 715-05149 189.000 70.00000
PIPE, TYPE 2, CIRCULAR, 12 IN.

0034 715-91361 32.000 30.00000
PIPE, PVC, 6 IN.

0035 715-98265 1.000 2,000.00000
WATER MAIN, DUCTILE IRON, 4 IN.

0036 720-45205 3.000 2,189.96045
CATCH BASIN, A2

0037 720-90984 1.000 2,069.68400
MANHOLE, C2

0038 801-06775 1.000 25,000.00000
MAINTAINING TRAFFIC

0039 802-03896 3.000 400.00000
BOLLARD

0040 805-08459 1.000 170,000.00000
SHELVING

0041 805-95889 765.000 0.54000
WIRE, NO. 10 COPPER, 1C

0042 807-03972 255.000 2.50000
CONDUIT, PVC, 1 IN., SCHEDULE 40

0043 807-04654 4.000 2,500.00000
LIGHT POLE

0044 808-06713 101.000 1.36511

LINE, PAINT, SOLID, WHITE, 4 IN.

LOW BID
ID : R -28400-A
BID PRICE/
UNITS
90.00000
TON
65.00000
SYS
50.00000
SYS
22.00000
LFT
50.00000
SYS
1.00000
SYS
50.00000
CYS
225.00000
EACH
30.00000
EACH
275.00000
EACH
3.00000
LFT
900.00000
LS
4,600.00000
LS
34.00000
LFT
50.00000
LFT
7,500.00000
LFT
1,600.00000
EACH
40,000.00000
EACH
3,200.00000
LS
425.00000
EACH
70,000.00000
LS
0.60000
LFT
3.20000
LFT
4,500.00000
EACH
2.00000
LFT

12,630.
3,328.
5,454.
15,165.
10,472.
2,198.
55.
4,400.
1,230.
3,150.
770.
624.
1,000.
13,230.
960.
2,000.
6,569.
2,069.
25,000.
1,200.
170,000.
413.
637.

10,000.

137.

50

00

00

00

00

44

00

00

00

00

50

15

00

00

00

00

88

68

00

00

00

10

50

00

88

BID
AMOUNT

13,566.
1,352.
4,545.
7,414.
7,480.
1,533.

550.
2,475.
1,230.
2,475.

402.

900.
4,600.
6,426.
1,600.
7,500.
4,800.

40,000.
3,200.
1,275.

70,000.

459.

816.

18,000.

202.

ST. JOSEPH

BID

EST %
60000 107.4114
00000 40.6250
00000 83.3333
00000 48.8889
00000 71.4286
00000 69.7313
00000 1000
00000 56.2500
00000  100.0000
00000 78.5714
00000 52.1739
00000  144.1961
00000  460.0000
00000 48.5714
00000 166.6667
00000  375.0000
00000 73.0607
00000 1932
00000 12.8000
00000 106.2500
00000 41.1765
00000 111.1111
00000  128.0000
00000  180.0000
00000  146.5042

OVERRUN/

UNDERRUN
936.
-1,976.
-909.
-7,751.
-2,992.
-665.
495.
-1,925.
0.
-675.
-368.
275.
3,600.
-6,804.
640.
5,500.
-1,769.
37,930.
-21,800.
75.
-100,000.
45.
178.
8,000.

64.

00

00

00

00

44

00

00

00

00

50

85

00

00

00

00

88

32

00

00

00

90

50

00

12



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 250 -3
LOW BID ITEM ANALYSIS

CALL ORDER : 250 CONTRACT ID : R -28400-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/19/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0045 808-06714 400.000 0.49513 2.00000 800.00000  403.9384
LINE, PAINT, SOLID, YELLOW, 4 IN. LFT 198.05 601.95
0046 808-97222 2.000 31.08950 100.00000 200.00000  321.6468
PAVEMENT MESSAGE MARKINGS, PAINT, HANDIC EACH 62.18 137.82
0047 621-01004 1.000 650.00000 400.00000 400.00000 61.5385
MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 650.00 -250.00
SECTION 0001 SUBTOTAL 1,399,287.52 1,371,450.00 98.0106 -27,837.52

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 1,399,287.52 1,371,450.00 98.0106 -27,837.52



CALL ORDER
LETTING DATE :

: 300
04/19/06

CONT

CONTRA
CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

TIES :

T(S) :

MARION

9949070
0653289

DATE :
PAGE :

05/19/06
300 -1

APP
R

ARENT
ANK

% OF
EST

84.2983
84.9794
87.7581
91.6640
94.4385
100.0000

LINE

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

RANK  VENDOR VENDOR NAME
1 35-1139301 E & B PAVING,
2 35-1128289 BEATY CONSTRUC
3 35-0918397 RIETH RILEY CO
4  35-1917625 MILESTONE CONT
5 05-0558668 WEDDLE BROTHER
6 -EST- ENGINEER®"S EST
ITEM/ ESTIMAT
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001  ADDED TRAVEL LANES
105-06845 1.000 300,000.
CONSTRUCTION ENGINEERING
105-07038 24.000 1,500.
FIELD OFFICE, A
109-08440 1.000 1.
QUALITY ADJUSTMENTS, HMA
109-08443 1.000 1.
QUALITY ADJUST, TEMP TRAF CONT DEV
109-08444 1.000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 1.000 375,000.
MOBILIZATION AND DEMOBILIZATION
201-52370 1.000 205,000.
CLEARING RIGHT OF WAY
202-02189 1.000 150.
BRIDGE IDENTIF MRKRS, REM AND RESET
202-02240 216.000 16.
PVMT REMOVAL
202-02241 4,268.000 3.
GUARDRAIL, REMOVE
202-02272 180.000 4.
PAVED SIDE DITCH, REMOVE
202-02276 4.000 250.
GUTTER TURNOUT, REINFORCED CONCRETE, REM
202-02771 1.000 100.
CONCRETE APRON, REMOVE
202-02859 1.000 250.
GRATED BOX END SECTION, REMOVE
202-51133 908.000 2.
RAILING, REMOVE
202-51328 1.000 150,000.
PRESENT STRUCTURE, REMOVE PORTIONS
202-51368 244 .000 21.
SLOPEWALL, REMOVE
202-78515 1.000 10,000.

0018

LOW BID ITEM ANALYSIS
RACT ID - R -28547-A COUN
CT TIME : 09/28/07 COMPLETION DATE
PROJEC
TOTAL
BID
INC. $ 11,935,143.
TION, INC. $ 12,031,579.
NSTRUCTION $ 12,425,000.
RACTORS, L.P. $ 12,978,000.
S HIGHWAY GROUP LLC $ 13,370,817.
IMATE $ 14,158,230.
ED BID PRICE/ ESTIMATED
UNITS AMOUNT
00000 112,000.00000 1
LS 300,000.00
00000 2,550.00000
MOS 36,000.00
00000 1.00000
DOL 1.00
00000 1.00000
DOL 1.00
00000 1.00000
DOL 1.00
00000 597,990.00000 5
LS 375,000.00
00000 239,000.00000 2
LS 205,000.00
00000 55.53000
EACH 150.00
08467 15.00000
SYS 3,474.29
00000 1.60000
LFT 12,804.00
97195 11.00000
LFT 894.95
00000 200.00000
EACH 1,000.00
00000 3,360.00000
EACH 100.00
00000 1,150.00000
EACH 250.00
00000 20.00000
LFT 1,816.00
00000 187,024.00000 1
LS 150,000.00
54677 20.00000
SYS 5,257.41
00000 10,883.50000

12,000.
61,200.
1.

1.

1.
97,990.
39,000.
55.
3,240.
6,828.
1,980.
800.
3,360.
1,150.
18,160.
87,024.
4,880.

10,883.

00000

00000

00000

00000

00000

00000

00000

53000

00000

80000

00000

00000

00000

00000

00000

00000

00000

50000

.3333
170.0000
100.0000
100.0000
100.0000
159.4640
116.5854
37.0200
93.2565
53.3333
221.2414
80.0000
3360
460.0000
1000
124.6827
92.8214

108.8350

-188,000.
25,200.
0.

0.

0.
222,990.
34,000.
-94.
-234.
-5,975.
1,085.
-200.
3,260.
900.
16,344.
37,024.

-377.

00

00

00

00

00

00

00

47

29

20

05

00

00

00

00

00

41



INDIANA DEPARTMENT OF TRANSPORTATION

COUNTIES :

MARION

DATE :
PAGE :

05/19/06
300 -2

BID

AMOUNT

OVERRUN/
UNDERRUN

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
TRAFFIC SIGNAL EQUIPMENT, REMOVE

202-91840 340.000 6.00000
FENCE, CHAIN LINK, REMOVE

202-94793 73.000 40.00000
BARRIER, MEDIAN, CONCRETE, REMOVE

202-96133 152.000 10.73926
PIPE, REMOVE

203-02000 40,721.000 31.48000
EXCAVATION, COMMON

203-02070 45,659.000 25.70000
BORROW

205-06931 49.000 19.27000
TEMPORARY CHECK DAM, REVETMENT RIPRAP

205-06932 216.000 8.95000
TEMPORARY CHECK DAM, STRAW BALES

205-06933 39.000 53.89000
TEMPORARY DITCH INLET PROTECTION

205-06937 5,200.000 1.00000
TEMPORARY SILT FENCE

206-51220 193.000 42.03000
EXCAVATION, WET

206-51225 1,012.000 30.00000
EXCAVATION, DRY

206-93520 1,330.000 30.68000
TEMPORARY SHEET PILING

207-08263 59,278.000 7.44000
SUBGRADE TREATMENT, TYPE IA

207-08266 1,315.000 3.90000
SUBGRADE TREATMENT, TYPE 111

210-05106 2.000 600.00000
CONCRETE

210-08372 1.000 30,000.00000
ROADWAY WEATHER INFORMATION SYSTEM

211-06467 104.000 37.28956
AGGREGATE FOR END BENT BACKFILL

211-07454 18,457.000 13.10430
STRUCTURE BACKFILL

301-07448 4,248.000 16.00000
COMPACT AGG, NO. 53, BASE

302-07455 146.000 37.04403
DENSE GRADED SUBBASE

304-07490 123.000 70.50000
HMA PATCHING, TYPE B

306-08034 2,875.000 4.00000
MILLING, ASPHALT, 1 1/2 IN

401-07334 4,619.000 78.00000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

401-07403 7,160.000 70.90000
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

401-07408 23,356.000 69.66000

LOW BID ITEM ANALYSIS
ID : R -28547-A
BID PRICE/ ESTIMATED
UNITS AMOUNT
LS 10,000.00
3.00000
LFT 2,040.00
30.00000
LFT 2,920.00
30.00000
LFT 1,632.37
12.00000
CYS 1,281,897.08
5.00000
CYS 1,173,436.30
30.00000
TON 944 .23
8.45000
LFT 1,933.20
67.00000
EACH 2,101.71
1.18000
LFT 5,200.00
101.00000
CYS 8,111.79
30.00000
CYS 30,360.00
18.85000
SFT 40,804.40
3.75000
SYS 441,028.32
6.50000
SYS 5,128.50
1,700.00000
EACH 1,200.00
34,980.89000
EACH 30,000.00
46.00000
CYS 3,878.11
19.27000
CYS 241,866.07
19.95000
TON 67,968.00
46.00000
CYS 5,408.43
80.00000
TON 8,671.50
5.58000
SYS 11,500.00
65.00000
TON 360,282.00
55.00000
TON 507,644.00
45.00000

1,020.
2,190.
4,560.
488,652.
228,295.
1,470.
1,825.
2,613.
6,136.
19,493.
30,360.
25,070.
222,292.
8,547.
3,400.
34,980.
4,784.
355,666.
84,747.
6,716.
9,840.
16,042.
300,235.
393,800.

1,051,020.

00000

00000

00000

00000

00000

00000

20000

00000

00000

00000

00000

50000

50000

50000

00000

89000

00000

39000

60000

00000

00000

50000

00000

00000

00000

279.

38.

19.

155.

94.

124.

118.

240.

100.

61.

50.

166.

283.

116.

123.

147.

124.

124.

113.

139.

83

7

64

.0000

.0000

3484

1194

4553

6824

4134

3273

0000

3045

0000

4407

4032

6667

3333

6030

3591

0510

6875

1765

4752

5000

-3333

.5740

.5995

-1,020.
-730.
2,927.
-793,245.
-945,141.
525.
-108.
511.

936.
11,381.
0.
-15,733.
-218,735.
3,419.
2,200.
4,980.
905.
113,800.
16,779.
1,307.
1,168.
4,542.
-60,047.

-113,844.

63

08

30

77

00

29

00

21

00

90

82

00

00

89

89

32

60

57

50

50

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

OW BID ITEM ANALYSIS

R -28547-A

COUNTIES :

MARION

DATE : 05/19/06
PAGE : 300 -3

BID PRICE/ ESTIMATED

BID
AMOUNT

OVERRUN/
UNDERRUN

0046

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

0066

0067

0068

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
QC/QA-HMA, 3, 64, BASE, 25.0 mm

401-08333 9,545.000 60.60000
QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm

402-07432 537.000 78.00000
HMA SURFACE, TYPE A

402-07433 109.000 73.33000
HMA SURFACE, TYPE B

402-07435 925.000 185.25000
HMA INTERMEDIATE, TYPE A

402-07438 326.000 65.77000
HMA INTERMEDIATE, TYPE B

406-05520 52.110 168.30000
ASPHALT FOR TACK COAT

601-01522 4.000 1,285.68000
GUARDRAIL TRANSITION TYPE TGB

601-05999 5.000 35.00000
CURVED TERMINAL END

601-06035 125.000 20.00000
GUARDRAIL, RESET

601-94689 1.000 2,451.00000
GUARDRAIL END TREATMENT, OS

601-94690 1.000 3,543.09000
GUARDRAIL END TREATMENT, MS

601-97774 1.000 900.00000
GUARDRAIL END TREATMENT, OS,SP PART PACK

601-97803 1.000 1,500.00000
GUARDRAIL END TREATMENT, MS,SP PART PACK

601-99105 1,125.000 22.00000
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

601-99108 763.000 17.45000
GUARDRAIL, W BEAM, DBL FACED, 6 FT 3 IN

602-06729 13.000 8.39532
BARRIER DELINEATOR

603-01159 275.000 12.00000
FENCE, CHAIN LINK, 42 IN

603-06045 874.000 12.00000
FENCE, CHAIN LINK, 48 IN

604-07894 196.000 161.00000
CURB RAMP, CONCRETE, A

604-07901 14.000 220.00000
CURB RAMP, CONCRETE, G

604-07901 311.000 175.00000
CURB RAMP, CONCRETE, G

604-07902 5.000 220.00000
CURB RAMP, CONCRETE, H

604-07903 48.000 220.00000
CURB RAMP, CONCRETE, K

604-91531 3,810.000 25.13000
SIDEWALK, CONCRETE, 4 IN

605-06120 6,050.000 15.50000

TON

TON

TON

TON

EACH

EACH

LFT

EACH

EACH

EACH

EACH

LFT

LFT

EACH

LFT

LFT

SYS

SYS

SYS

SYS

SYS

SYS

UNITS AMOUNT

1,626,978.96

55.00000
578,427.00

70.00000
41,886.00

100.00000
7,992.97

50.00000
171,356.25

70.00000
21,441.02

300.00000
8,770.11

1,500.00000
5,142.72

40.00000
175.00

12.00000
2,500.00

2,700.00000
2,451.00

3,900.00000
3,543.09

1,000.00000
900.00

1,400.00000
1,500.00

15.00000
24,750.00

21.00000
13,314.35

12.00000
109.14

10.25000
3,300.00

10.75000
10,488.00

135.00000
31,556.00

135.00000
3,080.00

135.00000
54,425.00

135.00000
1,100.00

135.00000
10,560.00

25.50000
95,745.30

11.35000

524,975.
37,590.
10,900.
46,250.
22,820.
15,633.

6,000.
200.
1,500.
2,700.
3,900.
1,000.
1,400.
16,875.
16,023.
156.
2,818.
9,395.
26,460.
1,890.
41,985.
675.
6,480.
97,155.

68,667.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

75000

50000

00000

00000

00000

00000

00000

00000

50000

136.

26.

106.

178.

116.

114.

60.

110.

110.

111.

93.

68.

120.

142.

85.

89.

83.

61.

7.

61.

61.

101

73

.7591

.7436

3698

9906

4315

2532

6698

2857

0000

1591

0734

1111

3333

1818

3438

9357

4167

5833

8509

3636

1429

3636

3636

.4723

.2258

-575,958.
-53,452.
-4,296.
2,907.
-125,106.
1,378.
6,862.
857.

25.
-1,000.
249.
356.
100.
-100.
-7,875.
2,708.
46.
-481.
-1,092.
-5,096.
-1,190.
-12,440.
-425.
-4,080.

1,409.

03

25

98

89

28

00

00

00

91

00

00

00

65

86

25

50

00

00

00

00

00

70



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 300 -4
LOW BID ITEM ANALYSIS

CALL ORDER : 300 CONTRACT ID : R -28547-A COUNTIES : MARION
LETTING DATE : 04/19/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

CURB, CONCRETE LFT 93,775.00 -25,107.50
0069 605-06140 14,526.000 11.50000 13.84000 201,039.84000 120.3478

CURB AND GUTTER, CONCRETE LFT 167,049.00 33,990.84
0070 605-06235 1,242.000 90.00000 26.21000 32,552.82000 29.1222

CENTER CURB, D, CONCRETE, MODIFIED LFT 111,780.00 -79,227.18
0071 605-06255 174.000 40.00000 115.46000 20,090.04000 288.6500

CENTER CURB, D, CONCRETE SYS 6,960.00 13,130.04
0072 605-97937 190.000 17.56000 43.59000 8,282.10000 248.2346

CURB AND GUTTER, CONCRETE, ROLL LFT 3,336.40 4,945.70
0073 607-90826 4.000 192.40000 917.58000 3,670.32000 476.9127

GUTTER TURNOUT, CONCRETE EACH 769.60 2,900.72
0074 609-06259 595.000 70.67000 75.56000 44 ,958.20000 106.9195

REINFORCED CONCRETE BRIDGE APPR, 12 IN SYS 42,048.65 2,909.55
0075 610-07486 72.000 90.67014 80.00000 5,760.00000 88.2319

HMA FOR APPROACHES, TYPE A TON 6,528.25 -768.25
0076 610-07788 178.000 90.00000 80.00000 14,240.00000 88.8889

HMA FOR APPROACHES, TYPE D TON 16,020.00 -1,780.00
0077 610-08446 485.000 39.50000 38.50000 18,672.50000 97.4684

PCCP FOR APPROACHES, 6 IN SYS 19,157.50 -485.00
0078 616-02320 3,111.000 1.98149 1.60000 4,977 .60000 80.7473

GEOTEXTILES SYS 6,164.42 -1,186.82
0079 616-06405 2,294.000 21.36792 22.51000 51,637.94000 105.3448

RIPRAP, REVETMENT TON 49,018.01 2,619.93
0080 616-93766 174.000 10.00000 12.00000 2,088.00000 120.0000

BREAKING CONCRETE SLOPEWALL SYS 1,740.00 348.00
0081 621-01004 4.000 543.59469 275.00000 1,100.00000 50.5891

MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 2,174.38 -1,074.38
0082 621-02770 8,320.000 1.75243 1.19000 9,900.80000 67.9057

EROSION CONTROL BLANKET SYS 14,580.23 -4,679.43
0083 621-06545 12.400 494 .89167 368.00000 4,563.20000 74 .3597

FERTILIZER TON 6,136.66 -1,573.46
0084 621-06554 2,325.000 3.14516 5.37000 12,485.25000 170.7385

SEED MIXTURE, U LBS 7,312.50 5,172.75
0085 621-06557 2,325.000 2.25484 2.38000 5,533.50000 105.5508

SEED MIXTURE, T LBS 5,242.50 291.00
0086 621-06565 40.000 310.94164 273.00000 10,920.00000 87.7978

MULCHING MATERIAL TON 12,437.67 -1,517.67
0087 621-06567 5,100.000 0.96275 0.10000 510.00000 10.3870

WATER KGAL 4,910.00 -4,400.00
0088 621-06574 990.000 4.28479 2.84000 2,811.60000 66.2810

SODDING SYS 4,241 .94 -1,430.34
0089 621-06575 22,913.000 2.60000 2.84000 65,072.92000 109.2308

SODDING, NURSERY SYS 59,573.80 5,499.12
0090 701-51190 6,267.000 39.04000 37.62000 235,764 .54000 96.3627

PILE, STEEL H, HP 10 X 42 LFT 244,663.68 -8,899.14
0091 701-91792 203.000 150.00000 79.00000 16,037.00000 52.6667

PILE TIP, STEEL H EACH 30,450.00 -14,413.00
0092 702-51005 538.500 306.18874 510.55000 274,931.18000 166.7436

CONCRETE, A, SUBSTRUCTURE CYS 164,882.64 110,048.54

0093 702-51015 434.900 255.25703 293.00000 127,425.70000 114.7863



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

COUNTIES :

MARION

DATE :
PAGE :

05/19/06
300 -5

BID
AMOUNT

OVERRUN/
UNDERRUN

0096

0097

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

0114

0115

0116

0117

0118

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
CONCRETE, B, FOOTINGS

702-51110 2,304.000 3.00000
GRATES, BASINS, AND FITTINGS, CAST IRON

702-51863 183.000 9.63349
FIELD DRILLED HOLE IN CONCRETE

702-90915 6.700 537.76335
CONCRETE, A

702-92857 189.000 450.00000
CONCRETE, C, SUBSTRUCTURE

702-93722 17.100 547.40000
CONCRETE, C

703-51030 146,328.000 0.57209
REINFORCING STEEL

703-51032 440,318.000 0.72175
REINFORCING STEEL, EPOXY COATED

703-90512 53.000 15.00000
THREADED BAR SPLICE

703-97703 1,996.000 15.00000
THREADED BAR SPLICE, EPOXY COATED

704-51002 1,202.900 385.43607
CONCRETE, C, SUPERSTRUCTURE

706-05734 2.000 1,800.00000
CONCRETE BRIDGE RAILING TRANSITION, TBT

706-06341 992.000 45.00000
RAILING, PF-2

706-06352 2.000 1,800.00000
CONCRETE BRIDGE RAILING TRANSITION, TPF-2

706-51020 141.400 365.72622
CONCRETE, C, RAILING

709-51821 1.000 70,000.00000
SURFACE SEAL

710-51864 181.000 12.00000
FIELD DRILLED HOLE

710-51870 5.000 60.00000
REPOINTING MASONRY IN STRUCTURES

711-04121 36.000 24.00000
ANCHOR BOLT, AB1

711-51038 1.000 1,250,000.00000
STRUCTURAL STEEL

711-51824 26.000 20.00000
EXPANSION ANCHOR, 0.625 IN.

715-02246 1.000 916.29000
PIPE END SECTION, 48 IN.

715-05024 2,041.000 57.55000
PIPE, TYPE 2, CIRCULAR, 36 IN.

715-05048 13,803.000 2.91928
PIPE, TYPE 4, CIRCULAR, 6 IN.

715-05053 46.000 17.27391
PIPE, UNDERDRAIN OUTLET, 6 IN.

715-05121 20.000 49.37000

LBS
EACH
CYS
CYS
CYS
LBS
LBS
EACH
EACH
CYS
EACH
LFT
EACH
CYS
LS
EACH
SFT
EACH
1,
LS
EACH
EACH
LFT
LFT

LFT

OW BID ITEM ANALYSIS
R -28547-A
BID PRICE/ ESTIMATED
UNITS AMOUNT
111,011.28
4.50000
6,912.00
10.00000
1,762.93
800.00000
3,603.01
407.00000
85,050.00
600.00000
9,360.54
0.67000
83,712.61
0.77000
317,799.52
12.35000
795.00
12.25000
29,940.00
456.00000
463,641.05
2,000.00000
3,600.00
64.60000
44,640.00
2,000.00000
3,600.00
493.00000
51,713.69
27,052.00000
70,000.00
6.00000
2,172.00
200.00000
300.00
90.00000
864.00
474,600.00000
1,250,000.00
20.00000
520.00
2,500.00000
916.29
72.00000
117,459.55
3.00000
40,294.80
26.00000
794.60
34.00000

10,368.
1,830.
5,360.

76,923.

10,260.

98,039.

339,044.
654.
24,451.
548,522.
4,000.

64,083.
4,000.

69,710.

27,052.
1,086.
1,000.
3,240.

1,474,600.
520.
2,500.
146,952.

41,409.
1,196.

680.

00000

00000

00000

00000

00000

76000

86000

55000

00000

40000

00000

20000

00000

20000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

148.

90.

109.

117.

106.

82.

81.

118.

111.

143.

111.

134.

38.

50.

333.

375.

117.

100.

272.

125.

102.

150.

68

.0000

.8045

7645

4444

6091

1147

6851

3333

6667

3076

1111

5556

1111

8003

6457

0000

3333

0000

9680

0000

8394

1086

7651

5160

.8677

1,756.
-8,127.
899.
14,327.
21,245.
-140.
-5,489.
84,881.
400.
19,443.
400.
17,996.
-42,948.
-1,086.
700.
2,376.
224,600.
0.
1,583.
29,492.
1,114.

401.

99

00

46

15

34

45

00

35

00

20

00

51

00

00

00

00

00

00

71

45

20

40



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES : MARION

: 05/19/06
: 300 -6

ESTIMATED
AMOUNT

0121

0122

0123

0124

0125

0126

0127

0128

0129

0130

0131

0132

0133

0134

0135

0136

0137

0138

0139

0140

0141

0142

0143

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
PIPE, TYPE 1, CIRCULAR, 18 IN.

715-05123 450.000 46.23278
PIPE, TYPE 1, CIRCULAR, 24 IN.

715-05148 100.000 1.41000
PIPE, TYPE 2, CIRCULAR, 10 IN.

715-05149 3,083.000 17.93000
PIPE, TYPE 2, CIRCULAR, 12 IN.

715-05151 2,217.000 27.41000
PIPE, TYPE 2, CIRCULAR, 15 IN.

715-05152 1,615.000 31.55000
PIPE, TYPE 2, CIRCULAR, 18 IN.

715-05153 277.000 36.13000
PIPE, TYPE 2, CIRCULAR, 21 IN.

715-05154 3,692.000 37.34000
PIPE, TYPE 2, CIRCULAR, 24 IN.

715-05155 10.000 46.00000
PIPE, TYPE 2, CIRCULAR, 27 IN.

715-05156 295.000 55.26000
PIPE, TYPE 2, CIRCULAR, 30 IN.

715-05159 284.000 87.77000
PIPE, TYPE 2, CIRCULAR, 42 IN.

715-05161 1,047.000 92.20000
PIPE, TYPE 2, CIRCULAR, 48 IN.

715-05335 195.000 85.50000
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SF

715-05407 130.000 6.09112
PIPE, END BENT DRAIN, 6 IN.

715-08557 88.000 275.00000
PIPE, TYPE 2, DEFORMED, MIN. AREA 14.3 S

715-08558 163.000 250.00000
PIPE, TYPE 2, DEFORMED, MIN. AREA 15.6 S

715-46000 1.000 240.25000
PIPE END SECTION, 12 IN.

715-46010 5.000 316.00000
PIPE END SECTION, 18 IN.

715-46020 6.000 377.40436
PIPE END SECTION, 24 IN.

715-46040 1.000 840.35000
PIPE END SECTION, 36 IN.

715-91361 142.000 15.47750
PIPE, PVC, 6 IN.

718-06532 3,450.000 1.39130
VIDEO INSPECTION FOR UNDERDRAINS

718-52610 1,128.000 30.25579
AGGREGATE FOR UNDERDRAINS

718-99153 15,209.000 1.25000
GEOTEXTILES FOR UNDERDRAIN

720-08559 1.000 38,000.00000
BEST MANAGEMENT PRACTICES

720-08559 1.000 25,500.00000

LOW BID
ID : R -28547-A
BID PRICE/
UNITS
LFT
40.00000
LFT
30.00000
LFT
25.00000
LFT
28.00000
LFT
30.00000
LFT
35.00000
LFT
40.00000
LFT
55.00000
LFT
65.00000
LFT
85.00000
LFT
95.00000
LFT
102.00000
LFT
16.00000
LFT
211.00000
LFT
215.00000
LFT
500.00000
EACH
550.00000
EACH
860.00000
EACH
1,200.00000
EACH
35.00000
LFT
0.75000
LFT
31.00000
CYS
0.80000
SYS
46,000.00000
EACH
26,000.00000

55,278.
60,767.
50,953.
10,008.
137,859.
460.
16,301.
24,926.
96,533.
16,672.
791.
24,200.
40,750.
240.
1,580.
2,264.
840.
2,197.
4,800.
34,128.
19,011.

38,000.

19

97

25

01

28

00

70

68

40

50

85

00

00

25

00

43

35

81

00

53

25

00

BID

AMOUNT
18,000.00000
3,000.00000
77,075.00000
62,076.00000
48,450.00000
9,695.00000
147,680.00000
550.00000
19,175.00000
24,140.00000
99,465.00000
19,890.00000
2,080.00000
18,568.00000
35,045.00000
500.00000
2,750.00000
5,160.00000
1,200.00000
4,970.00000
2,587.50000
34,968.00000
12,167.20000
46,000.00000

26,000.00000

86.5187
2127
139.4311
102.1525

95.0872

96.8724
107.1237
119.5652
117.6258

96.8440
103.0369
119.2982
262.6760

76.7273

86.0000
208.1165
174.0506
227.8719
142.7976
226.1342

53.9063
102.4597

64.0000
121.0526

101.9608

OVERRUN/
UNDERRUN

2,873.
-786.
2,931.
3,217.
1,288.
-5,632.
-5,705.
259.
1,170.
2,895.
359.
2,772.
-2,212.
839.
-6,844.

8,000.

.81

.03

.25

.01

.72

.00

30

68

60

50

15

00

00

75

00

57

65

19

50

47

05

00



INDIANA DEPARTMENT OF TRANSPORTATION

Ow BID

R -28547-A

ITEM ANALYSIS

COUNTIES : MARION

: 05/19/06
: 300 -7

BID PRICE/
UNITS

ESTIMATED
AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0146

0147

0148

0149

0150

0151

0152

0153

0154

0155

0156

0157

0158

0159

0160

0161

0162

0163

0164

0165

0166

0167

0168

L
CALL ORDER : 300 CONTRACT ID :
LETTING DATE : 04/19/06
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
BEST MANAGEMENT PRACTICES EACH
720-08559 1.000 22,400.00000
BEST MANAGEMENT PRACTICES EACH
720-08559 1.000 22,400.00000
BEST MANAGEMENT PRACTICES EACH
720-08559 1.000 28,500.00000
BEST MANAGEMENT PRACTICES EACH
720-08559 1.000 47,500.00000
BEST MANAGEMENT PRACTICES EACH
720-08559 1.000 32,000.00000
BEST MANAGEMENT PRACTICES EACH
720-44000 10.000 563.51000
CASTING, ADJUST TO GRADE EACH
720-44025 1.000 551.53000
CASTING, 4, FURNISH AND ADJUST TO GRADE EACH
720-45030 26.000 1,108.93000
INLET, E7 EACH
720-45035 4.000 1,083.95000
INLET, F7 EACH
720-45040 1.000 1,200.00000
INLET, G7 EACH
720-45410 65.000 1,797.66000
MANHOLE, C4 EACH
720-45415 30.000 2,850.30000
MANHOLE, D4 EACH
720-45416 5.000 6,667.26000
MANHOLE, E4 EACH
720-45425 1.000 9,047.33000
MANHOLE, F4 EACH
720-98174 95.000 1,865.00000
INLET, B15 EACH
720-98555 11.000 1,865.00000
INLET, C15 EACH
724-51925 230.000 105.00000
STRUCTURAL EXPANSION JOINT, SS LFT
726-93524 9.000 800.00000
BEARING ASSEMBLY, 1 EACH
726-93526 9.000 1,200.00000
BEARING ASSEMBLY, 111 EACH
726-96038 9.000 800.00000
BEARING ASSEMBLY, 1V EACH
728-98377 1.000 2,000.00000
MASONRY COATING LS
801-01504 23.000 35.89000
TEMPORARY PVMNT MESSAGE MRKNG,LANE INDIC EACH
801-03290 4.000 150.00000
CONSTRUCTION SIGN, C EACH
801-06203 39,500.000 0.20000
TEMPORARY PAVEMENT MARKING, 4 IN. LFT
801-06207 11,872.000 0.88401

30,000.00000

29,000.00000
27,000.00000
57,000.00000
34,000.00000
650.00000
975.00000
1,200.00000
1,200.00000
2,100.00000
1,700.00000
3,900.00000
5,400.00000
9,100.00000
1,900.00000
1,900.00000
130.00000
573.00000
1,172.00000
516.00000
1,685.00000

69.00000
195.00000
0.11000

1.16000

25,500.00
22,400.00
22,400.00
28,500.00
47,500.00
32,000.00
5,635.10
551.53
28,832.18
4,335.80
1,200.00
116,847.90
85,509.00
33,336.30
9,047.33
177,175.00
20,515.00
24,150.00
7,200.00
10,800.00
7,200.00
2,000.00
825.47
600.00

7,900.00

30,000.00000
29,000.00000
27,000.00000
57,000.00000
34,000.00000
6,500.00000
975.00000
31,200.00000
4,800.00000
2,100.00000
110,500.00000
117,000.00000
27,000.00000
9,100.00000
180,500.00000
20,900.00000
29,900.00000
5,157.00000
10,548.00000
4,644 .00000
1,685.00000
1,587.00000
780.00000

4,345.00000

13,771.52000

94.

120.

106.

115.

176.

108.

110.

175.

94.

136.

80.

100.

101.

101.

123.

71.

97.

64.

84.

192.

130.

55.

131.

.9286

.4643

7368

0000

2500

3484

7810

2124

7062

0000

5674

8277

9928

5822

8767

8767

8095

6250

6667

5000

2500

2541

0000

0000

2202

423.
2,367.
464.
900.
-6,347.
31,491.
-6,336.
52.
3,325.
385.
5,750.
-2,043.
-252.
-2,556.
-315.
761.
180.

-3,555.

.00

.00

.00

-90

47

82

20

00

90

00

30

67

00

00

00

00

00

00

00

53

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

MARION

: 05/19/06
: 300 -8

ESTIMATED
AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0171

0172

0173

0174

0175

0176

0177

0178

0179

0180

0181

0182

0183

0184

0185

0186

0187

0188

0189

0190

0191

0192

0193

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
TEMPORARY PAVEMENT MARKING, REMOVABLE

801-06640 48.000 113.94140
CONSTRUCTION SIGN, A

801-06645 33.000 45.28828
CONSTRUCTION SIGN, B

801-06710 1,220.000 10.97084
FLASHING ARROW SIGN

801-06775 1.000 255,000.00000
MAINTAINING TRAFFIC

801-07119 23.000 12.32000
BARRICADE, 111-B

801-07612 450.000 2.25000
TEMPORARY PAVEMENT MARKING, 24 IN.

801-08388 113.000 20.59000
TEMPORARY TRAFFIC BARRIER

801-08389 632.000 26.73000
TEMPORARY TRAFFIC BARRIER, ANCHORED

801-08401 1,208.000 25.00000
TEMPORARY TRAFFIC BARRIER, TYPE 2

801-09133 2.000 5,457.75000
TEMPORARY CHANGEABLE MESSAGE SIGN

801-94295 80.000 311.65000
SIGNAL HEAD, RELOCATE

802-05701 588.500 15.00000
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

802-76025 602.350 9.25000
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE

802-76035 38.280 10.00000
SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND

802-76045 200.060 11.00000
SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND

802-97812 8.000 135.00000
STREET NAME IDENTIFICATION SIGN

805-01815 16.000 1,696.75000
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT

805-01842 45.000 829.17000
HANDHOLE, SIGNAL

805-02151 34.000 470.50000
PEDESTRIAN SIGNAL HEAD WITH INTER., SYMB

805-06592 9,790.000 14.38000
CONDUIT, STEEL, GALVANIZED, 2 IN.

805-78100 4.000 8,626.54000
CONTROLLER AND CABINET, MENU DRIVEN, 8 P

805-78205 32.000 501.75000
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,

805-78215 2.000 523.00000
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED

805-78230 13.000 831.13000
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,

805-78370 34.000 125.00000

LOW BID
ID : R -28547-A
BID PRICE/
UNITS
LFT
165.00000
EACH
45.00000
EACH
10.00000
DAY
144,000.00000
LS
35.00000
LFT
2.50000
LFT
19.00000
LFT
24.00000
LFT
21.00000
LFT
9,125.00000
EACH
233.11000
EACH
15.01000
LFT
21.59000
SFT
25.30000
SFT
26.50000
SFT
132.29000
EACH
2,003.25000
EACH
763.12000
EACH
579.44000
EACH
8.96000
LFT
12,814.08000
EACH
746.07000
EACH
706.47000
EACH
1,208.50000
EACH
126.14000

10,494.97

5,469.19
1,494.51
13,384.43
255,000.00
283.36
1,012.50
2,326.67
16,893.36
30,200.00
10,915.50
24,932.00
8,827.50
5,571.74
382.80
2,200.66
1,080.00
27,148.00
37,312.65
15,997.00
140,780.20
34,506.16
16,056.00
1,046.00

10,804.69

7,920.
1,485.
12,200.
144,000.
805.
1,125.
2,147.
15,168.
25,368.
18,250.
18,648.
8,833.
13,004.
968.
5,301.
1,058.
32,052.
34,340.
19,700.
87,718.
51,256.
23,874.
1,412.
15,710.

4,288.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

80000

39000

74000

48000

59000

32000

00000

40000

96000

40000

32000

24000

94000

50000

76000

91.

56.

284.

111.

92.

89.

84.

167.

74.

100.

233.

252.

240.

97.

118.

92.

123.

62.

148.

148.

135.

145.

100.

.8112

.3637

1507

4706

0909

1111

2778

7868

0000

1934

7987

0667

4054

9990

9091

9926

0639

0342

1541

3088

5425

6936

0803

4044

9120

-1,184.
-111,000.
521.
112.
-179.
-1,725.
-4,832.
7,334.
-6,283.
5.
7,433.
585.
3,100.
-21.
4,904.
-2,972.
3,703.
-53,061.
16,750.
7,818.
366.

4,905.

43

00

64

50

67

36

00

50

20

89

00

68

93

68

00

25

96

80

16

24

94

81



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

R -28547-A

COUNTIES :

MARION

DATE : 05/19/06
PAGE : 300 -9

BID PRICE/

0196

0197

0198

0199

0200

0201

0202

0203

0204

0205

0206

0207

0208

0209

0210

0211

0212

0213

0214

0215

0216

0217

0218

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
PEDESTRIAN PUSH BUTTON

805-78415 18.000 1,243.13000
SPAN, CATENARY, AND TETHER

805-78420 20.000 202.90000
DISCONNECT HANGER

805-78465 260.000 2.55000
SIGNAL CABLE, 2C 8CGA.

805-78470 27,540.000 0.31000
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

805-78480 3,950.000 0.87000
SIGNAL CABLE, 3C 14CGA.

805-78485 4,370.000 1.32000
SIGNAL CABLE, 5C 14GA.

805-78490 640.000 1.34000
SIGNAL CABLE, 7C 14CGA.

805-78500 3,740.000 1.67000
SIGNAL CABLE, 11C 14GA.

805-78510 19,980.000 0.88000
SIGNAL CABLE, 2C 16GA., SHIELDED

805-78785 51.000 490.85000
SIGNAL DETECTOR HOUSING

805-78795 6,755.000 6.76000
SAW CUT FOR ROADWAY LOOP AND SEALER

805-78925 4.000 830.70000
CONTROLLER CABINET FOUNDATION, P1

805-81032 16.000 2,578.17000
SIGNAL STRAIN POLE, STEEL, 30 FT.

805-92504 33.000 354.29000
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL

805-94971 4,720.000 2.42000
FIBER OPTICS CABLE

805-97114 640.000 1.17000
CABLE, INTERCONNECT, 6 PAIR 19

808-06701 12,923.000 0.30390
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN

808-06703 2,888.000 0.32106
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

808-06711 280.000 0.23000
LINE, PAINT, BROKEN, WHITE, 4 IN.

808-06716 18,628.000 0.30457
LINE, REMOVE

808-06721 280.000 0.36000
TRANSVERSE MARKINGS, PAINT, CROSSWALK LI

808-75051 1,046.000 1.40000
LINE, PREFORMED PLASTIC, SOLID, WHITE, 4

808-75054 1,025.000 1.95000
LINE, PREFORMED PLASTIC, SOLID, YELLOW,

808-75059 1,025.000 1.35000
LINE, PREFORMED PLASTIC, BROKEN, WHITE,

808-75245 14,972.000 0.32598

LFT

LFT

LFT

LFT

LFT

LFT

EACH

LFT

EACH

EACH

EACH

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

UNITS

609.

974.
2,972.

312.

.37000

.83000

.22000

.33000

-89000

.00000

.11000

.28000

.78000

22000

-36000

13000

11000

51000

.77000

.95000

-32000

.32000

-81000

.28000

-81000

.95000

-95000

.95000

.32000

ESTIMATED
AMOUNT

4,250.
22,376.
4,058.
663.
8,537.
3,436.
5,768.
857.
6,245.
17,582.
25,033.
45,663.
3,322.
41,250.
11,691.
11,422.
748.
3,927.
927.
64.
5,673.
100.
1,464.
1,998.

1,383.

00

34

00

00

40

50

40

60

80

40

35

80

80

72

57

40

80

32

21

40

49

80

40

75

75

BID

AMOUNT
27,744.
4,256.
317.
9,088.
3,515.
4,370.
710.
4,787.
15,584.
31,070.
42,961.
3,896.
47,553.
10,312.
8,354.
1,248.
4,135.
924.
226.
5,215.
226.
2,039.
1,998.
1,998.

4,791.

66000

60000

20000

20000

50000

00000

40000

20000

40000

22000

80000

52000

76000

83000

40000

00000

36000

16000

80000

84000

80000

70000

75000

75000

04000

47 .

106.

102.

75.

82.

76.

88.

124.

94.

117.

115.

88.

73.

166.

105.

99.

352.

91.

225.

139.

100.

144.

98

.9911

-8940

8431

4516

2989

7576

8358

6467

6364

1153

0828

2662

2798

2074

1405

6667

2973

6711

1739

9335

0000

2857

0000

4444

.1644

OVERRUN/
UNDERRUN

5,368.
198.
-345.
550.
79.
-1,398.
-147.
-1,458.
-1,998.
6,036.
-2,702.
573.
6,303.
-1,378.
-3,068.
499.

208.

162.
-457.
126.

575.

615.

80

80

00

40

20

60

00

87

00

72

04

74

00

20

04

.05

40

65

00

30

.00

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

R -2854

ITEM ANALYSIS

COUNTIES :

MARION

DATE :
PAGE

05/19/06
: 300 -10

BID P
UNITS

BID
AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER : 300 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

0219 808-75278 91.000 2.03000
TRANSVERSE MARKINGS, THERMOPLASTIC, SOLI

0220 808-75297 936.000 3.60000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

0221 808-75300 4,232.000 0.87000
TRANSVERSE MARKINGS, THERMOPLASTIC, CROS

0222 808-75320 41.000 66.82000
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI

0223 808-75325 37.000 81.80000
PAVEMENT MESSAGE MRKNG, THERMO. ,WORD ONLY

0224 808-75998 262.000 46.25000
SNOWPLOWABLE RAISED PAVEMENT MARKER

0225 808-92027 435.000 1.17000
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN

0226 808-95933 429.000 2.60000
CURB PAINTING, YELLOW

0227 808-98796 1,377.000 0.70000

LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN
SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LFT

LFT

EACH

EACH

EACH

LFT

LFT

LFT

71.

99.

19.

7-A
RICE/ ESTIMATED
AMOUNT
4,880.63
.85000
184.73
.70000
3,369.60
-93000
3,681.84
00000
2,739.62
00000
3,026.60
00000
12,117.50
.23000
508.95
.42000
1,115.40
.75000
963.90

168.
3,463.
3,935.
2,911.
3,663.
4,978.

535.
1,038.

1,032.

35000

20000

76000

00000

00000

00000

05000

18000

75000

102.

106.

106.

121.

41.

105.

93.

107.

.1330

7778

8966

2556

0269

0811

253.
171.
636.
-7,139.

26.

14,158,230.14

14,158,230.14

11,935,143.

11,935,143.

-2,223,086.

-2,223,086.

92

38

40

50

10

.22

.85

22

22



INDIANA D

CALL ORDER
LETTING DATE :

: 360
04/19/06

CONTRACT ID :

CONTRACT TIME :
CONTRACT DESCRIPTION :

EPARTMENT OF TRANSPORTATION

9902047

%

OF

EST

81.1540
100.0000

DATE :
PAGE :

05/19/06
360 -1

% OF
LOW BID

100.0000
123.2226

LINE

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

1 35-1065659 BROOKS CONSTRUCTION COM
2 -EST- ENGINEER®"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001 PAVEMENT REPLACEMENT
105-06845 1.000 20,000.00000
CONSTRUCTION ENGINEERING LS
105-07038 9.000 1,644.23011
FIELD OFFICE, A MOS
108-01614 1.000 3,000.00000
PARTNERING OVERHEAD LS
109-08440 1.000 1.00000
QUALITY ADJUSTMENTS, HMA DOL
109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL
109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL
110-01001 1.000 49,000.00000
MOBILIZATION AND DEMOBILIZATION LS
201-52370 1.000 40,000.00000
CLEARING RIGHT OF WAY LS
202-02241 427.000 10.00000
GUARDRAIL, REMOVE LFT
203-02000 2,717.000 31.00000
EXCAVATION, COMMON CYS
205-06933 3.000 500.00000
TEMPORARY DITCH INLET PROTECTION EAC|
205-06937 404.000 3.50000
TEMPORARY SILT FENCE LFT
207-08266 6,275.000 10.00000
SUBGRADE TREATMENT, TYPE 111 SYS
211-07454 684.200 26.00000
STRUCTURE BACKFILL CYS
301-07448 380.000 31.59000
COMPACT AGG, NO. 53, BASE TON
303-07449 45.000 28.12313
COMPACT AGG, NO. 73 TON
304-07490 92.000 125.00000
HMA PATCHING, TYPE B TON
306-08043 381.000 8.00000
MILLING, TRANSITION SYS
401-07321 480.000 75.00000
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm TON
401-07390 750.000 68.00000
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm TON

LOW BID ITEM ANALYSIS
R -28679-A COUNTIES : ALLEN
10/07/06 COMPLETION DATE

PROJECT(S) :
TOTAL APPARENT
BID RANK
PANY INC $ 845,141.69 1
$ 1,041,405.46 2
BID PRICE/  ESTIMATED BID
UNITS AMOUNT AMOUNT
7.,500.00000 7,500.00000
20,000.00
1,338.00000 12,042.00000
14,798.07
5,800.00000 5,800.00000
3,000.00
1.00000 1.00000
1.00
1.00000 1.00000
1.00
1.00000 1.00000
1.00
42,250.00000 42,250.00000
49,000.00
33,800.00000 33,800.00000
40,000.00
3.00000 1,281.00000
4,270.00
20.00000 54,340.00000
84,227.00
200.00000 600.00000
H 1,500.00
1.50000 606.00000
1,414.00
8.00000 50,200.00000
62,750.00
25.00000 17,105.00000
17,789.20
20.00000 7,600.00000
12,004.20
2400000 1,080.00000
1,265.54
85.00000 7,820.00000
11,500.00
7.00000 2,667.00000
3,048.00
65.00000 31,200.00000
36,000.00
55_00000 41,250.00000
51,000.00

81.

193.

100.

100.

100.

86.

84.

30.

64.

40.

42.

80.

96.

63.

85.

68.

87.

86.

80.

.5000

3755

3333

0000

0000

0000

2245

5000

0000

5161

0000

8571

0000

1538

3112

3391

0000

5000

6667

8824

-12,500.
-2,756.

2,800.

-6,750.
-6,200.
-2,989.
-29,887.
-900.
-808.
-12,550.
-684.
-4,404.
-185.
-3,680.
-381.
-4,800.

-9,750.

00

07

00

.00

.00

.00

00

00

00

00

00

00

00

20

20

54

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 360 -2
LOW BID ITEM ANALYSIS

CALL ORDER : 360 CONTRACT ID : R -28679-A COUNTIES : ALLEN
LETTING DATE : 04/19/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
0021 401-07407 1,510.000 65.00000 50.00000 75,500.00000 76.9231

QC/QA-HMA, 2, 64, BASE, 25.0 mm TON 98,150.00 -22,650.00
0022 401-07429 415.000 68.00000 50.00000 20,750.00000 73.5294

QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm TON 28,220.00 -7,470.00
0023 406-05520 6.200 200.00000 200.00000 1,240.00000 100.0000

ASPHALT FOR TACK COAT TON 1,240.00 0.00
0024 601-94689 1.000 3,000.00000 2,600.00000 2,600.00000 86.6667

GUARDRAIL END TREATMENT, OS EACH 3,000.00 -400.00
0025 604-07901 18.000 220.00000 75.00000 1,350.00000 34.0909

CURB RAMP, CONCRETE, G SYS 3,960.00 -2,610.00
0026 604-07902 231.000 225.00000 75.00000 17,325.00000 33.3333

CURB RAMP, CONCRETE, H SYS 51,975.00 -34,650.00
0027 604-07903 71.000 225.00000 75.00000 5,325.00000 33.3333

CURB RAMP, CONCRETE, K SYS 15,975.00 -10,650.00
0028 604-44251 1.400 1,250.00000 1,700.00000 2,380.00000 136.0000

STEPS, CONCRETE CYS 1,750.00 630.00
0029 604-91531 1,102.000 35.00000 40.00000 44 ,080.00000 114.2857

SIDEWALK, CONCRETE, 4 IN SYS 38,570.00 5,510.00
0030 605-06155 2,690.000 15.00000 19.00000 51,110.00000 126.6667

CURB AND GUTTER, CONCRETE, MODIFIED LFT 40,350.00 10,760.00
0031 605-06165 482.000 17.15000 15.00000 7,230.00000 87.4636

CURB AND GUTTER, C, CONCRETE, MODIFIED LFT 8,266.30 -1,036.30
0033 610-07487 745.000 85.00000 59.00000 43,955.00000 69.4118

HMA FOR APPROACHES, TYPE B TON 63,325.00 -19,370.00
0034 610-07712 1,027.000 65.00000 60.00000 61,620.00000 92.3077

PCCP FOR APPROACHES, 6 IN SYS 66,755.00 -5,135.00
0035 616-02320 80.000 3.06361 1.00000 80.00000 32.6411

GEOTEXTILES SYS 245.09 -165.09
0036 616-06405 63.000 34.11625 50.00000 3,150.00000 146.5580

RIPRAP, REVETMENT TON 2,149.32 1,000.68
0037 621-01004 2.000 650.00000 100.00000 200.00000 15.3846

MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 1,300.00 -1,100.00
0038 621-02770 1,345.000 2.44465 1.45000 1,950.25000 59.3133

EROSION CONTROL BLANKET SYS 3,288.05 -1,337.80
0039 621-06560 1,345.000 1.36488 1.00000 1,345.00000 73.2667

MULCHED SEEDING, U SYS 1,835.76 -490.76
0040 621-06575 2,674.100 3.66340 2.75000 7,353.78000 75.0669

SODDING, NURSERY SYS 9,796.30 -2,442.52
0041 715-05024 16.000 65.00000 50.00000 800.00000 76.9231

PIPE, TYPE 2, CIRCULAR, 36 IN. LFT 1,040.00 -240.00
0042 715-05048 3,265.000 10.00000 8.50000 27,752.50000 85.0000

PIPE, TYPE 4, CIRCULAR, 6 IN. LFT 32,650.00 -4,897.50
0043 715-05051 86.000 37.00000 55.00000 4,730.00000 148.6486

PIPE, TYPE 4, CIRCULAR, 10 IN. LFT 3,182.00 1,548.00
0044 715-05053 26.000 19.26089 19.00000 494 .00000 98.6461

PIPE, UNDERDRAIN OUTLET, 6 IN. LFT 500.78 -6.78
0045 715-05149 510.000 45.00000 65.00000 33,150.00000 144.4444

PIPE, TYPE 2, CIRCULAR, 12 IN. LFT 22,950.00 10,200.00
0046 715-46000 2.000 163.20197 225.00000 450.00000 137.8676

PIPE END SECTION, 12 IN. EACH 326.40 123.60



INDIANA DEPARTMENT OF TRANSPORTATION

LOW BID

ITEM ANALYSIS

ID - R -28679-A

COUNTIES :

ALLEN

DATE : 05/19/06
PAGE : 360 -3

ESTIMATED
AMOUNT

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0066

0067

0068

0069

0070

0071

0072

CALL ORDER : 360 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

718-06531 2.000 575.64737
OUTLET PROTECTOR, 3

718-52610 259.000 32.26537
AGGREGATE FOR UNDERDRAINS

718-99153 2,251.000 1.50058
GEOTEXTILES FOR UNDERDRAIN

720-02810 3.000 2,000.00000
INLET, BS

720-44000 19.000 275.00000
CASTING, ADJUST TO GRADE

720-44055 1.000 641.67000
CASTING, 10, FURNISH AND ADJUST TO GRADE

720-45045 15.000 1,800.00000
INLET, J10

720-45260 3.000 533.33000
PIPE CATCH BASIN, 12 IN.

720-95422 1.000 2,800.00000
MANHOLE, J4

720-98174 1.000 2,200.00000
INLET, B15

801-04308 12.000 500.00000
ROAD CLOSURE SIGN ASSEMBLY

801-06625 23.000 120.00000
DETOUR ROUTE MARKER ASSEMBLY

801-06640 10.000 240.00000
CONSTRUCTION SIGN, A

801-06775 1.000 35,000.00000
MAINTAINING TRAFFIC

801-07119 252.000 17.57845
BARRICADE, 111-B

802-05701 300.000 12.35471
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

802-07060 3.000 150.00000
SIGN, SHEET, RELOCATE

802-76035 123.000 13.39212
SIGN,SHEET ,ENCAPSULATED LENS WITH LEGEND

805-01844 30.000 23.00000
CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR

805-02389 34.000 0.80000
SIGNAL CABLE, 2C/14

805-06592 30.000 20.00000
CONDUIT, STEEL, GALVANIZED, 2 IN.

805-78470 890.000 0.50000
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

805-78510 160.000 1.00000
SIGNAL CABLE, 2C 16GA., SHIELDED

805-78785 2.000 662.41008
SIGNAL DETECTOR HOUSING

805-78795 340.000 9.66325

SAW CUT FOR ROADWAY LOOP AND SEALER

BID PRICE/
UNITS
250.00000
EACH
30.00000
CYS
0.70000
SYS
2,200.00000
EACH
300.00000
EACH
700.00000
EACH
1,500.00000
EACH
550.00000
EACH
3,000.00000
EACH
2,200.00000
EACH
450.00000
EACH
95.00000
EACH
160.00000
EACH
28,502.00000
LS
13.00000
LFT
10.00000
LFT
150.00000
EACH
13.00000
SFT
15.00000
LFT
0.25000
LFT
15.00000
LFT
0.45000
LFT
0.95000
LFT
600.00000
EACH
10.00000
LFT

1,151.
8,356.
3,377.
6,000.
5,225.
641.
27,000.
1,599.
2,800.
2,200.
6,000.
2,760.
2,400.
35,000.
4,429.
3,706.
450.
1,647.
690.
27.
600.
445
160.
1,324.

3,285.

29

73

81

00

00

67

00

99

00

00

00

00

00

00

77

41

00

23

00

20

00

00

00

82

51

BID

AMOUNT

500.
7,770.
1,575.
6,600.
5,700.

700.

22,500.
1,650.
3,000.
2,200.
5,400.
2,185.
1,600.

28,502.
3,276.
3,000.

450.
1,599.

450.

8.

450.

400.

152.
1,200.

3,400.

00000

00000

70000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

50000

00000

00000

00000

46.

110.

109.

109.

83.

103.

107.

100.

90.

79.

66.

81.

73.

80.

100.

97.

65.

31.

75.

90.

95.

90.

103.

0000

0909

0903

3333

1256

1429

0000

0000

1667

6667

4343

9542

9409

0000

0721

2174

2500

0000

0000

0000

5783

4847

OVERRUN/
UNDERRUN
-651.
-586.
-1,802.
600.
475.
58.
-4,500.
50.

200.

-600.
-575.
-800.
-6,498.
-1,153.

-706.

-48.
-240.
-18.
-150.

-44.

-124.

114.

73

11

00

00

33

00

01

00

.00

00

00

00

00

77

41

.00

23

00

70

00

50

.00

82

49



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

R -2867

ITEM ANALYSIS

COUNTIES :

ALLEN

DATE :
PAGE :

05/19/06
360 -4

CALL ORDER : 360 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED
LINE DESCRIPTION QUANTITY PRICE
0073 808-06703 252.000 0.41188
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.
0074 808-75245 4,024.000 0.29777
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN
0075 808-75297 128.000 6.00000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP
0076 808-75300 514.000 2.00000
TRANSVERSE MARKINGS, THERMOPLASTIC, CROS
0077 808-75320 4.000 80.00000
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI
0078 808-75325 2.000 120.00000
PAVEMENT MESSAGE MRKNG,THERMO.,WORD ONLY
0079 802-97812 14.000 150.00000

STREET NAME IDENTIFICATION SIGN
SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LFT

LFT

LFT

LFT

EACH

EACH

EACH

BID P
UNITS

68.

98.

250.

9-A
RICE/ ESTIMATED
AMOUNT
66000
103.79
66000
1,198.23
98000
768.00
-99000
1,028.00
00000
320.00
00000
240.00
00000
2,100.00

BID

AMOUNT

166.
2,655.
509.
508.
272.

196.

32000

84000

44000

86000

00000

00000

.00000

49.

85.

81.

166.

OVERRUN/
UNDERRUN
62.
1,457.
-258.

-519.

1,041,405.46

1,041,405.46

845,141.

845,141.

-196,263.

-196,263.

61

56

14

.00

.00

.00

77

77



CALL ORDER : 560 CONT
LETTING DATE : 04/19/06

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

RACT

L

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

Ow BID

B -28370-A

ITEM ANALYSIS

COUNTIES : LAPORTE

09/15/07 COMPLETION DATE

05/19/06
560 -1

BID PRICE/

LINE

UNITS

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

RANK  VENDOR VENDOR NAME
1 32-0154474 JCI BRIDGE GROUP INC
2 -EST- ENGINEER®"S ESTIMATE
3 35-1339168 LAPORTE CONSTRUCTION CO
4  35-1817530 PIONEER ASSOCIATES, INC.
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
105-06845 1.000 40,800.00000
CONSTRUCTION ENGINEERING LS
105-07039 18.000 2,200.00000
FIELD OFFICE, B MOS
105-08520 3.000 145.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 54.000 175.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL
109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL
110-01001 1.000 79,500.00000
MOBILIZATION AND DEMOBILIZATION LS
201-52370 1.000 2,000.00000
CLEARING RIGHT OF WAY LS
202-02240 470.000 15.27000
PVMT REMOVAL SYS
202-02241 531.000 2.53972
GUARDRAIL, REMOVE LFT
202-51328 1.000 75,000.00000
PRESENT STRUCTURE, REMOVE PORTIONS LS
202-51328 1.000 75,000.00000
PRESENT STRUCTURE, REMOVE PORTIONS LS
203-02000 50.000 33.46000
EXCAVATION, COMMON CYS
207-08267 3,860.000 7.00000
SUBGRADE TREATMENT, TYPE I11A SYS
211-06467 46.000 33.67000
AGGREGATE FOR END BENT BACKFILL CYS
302-07455 80.300 43.82000
DENSE GRADED SUBBASE CYS
306-08043 777.000 7.00000
MILLING, TRANSITION SYS
402-07453 2,018.000 65.76000

0019

7,999.
2,500.
200.
100.
1.

1.

1

69,000.
2,000.
10.

5.
59,000.
71,000.
14.

6.

15.

35.

8.

47.

61000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

50000

00000

00000

00000

25000

00000

00000

00000

00000

PROJECT(S) : 1475045
1475046
TOTAL APPARENT % OF
BID RANK EST L
$ 1,389,000.00 1 82.3862 1
$ 1,685,961.59 2 100.0000 1
$ 1,850,807.49 3 109.7776 1
$ 1,868,379.82 4 110.8198 1
ESTIMATED BID BID
AMOUNT AMOUNT EST %
7,999.61000 19.6069
40,800.00
45,000.00000 113.6364
39,600.00
600.00000 137.9310
435.00
5,400.00000 57.1429
9,450.00
1.00000 100.0000
1.00
1.00000 100.0000
1.00
1.00000 100.0000
1.00
69,000.00000 86.7925
79,500.00
2,000.00000 100.0000
2,000.00
4,700.00000 65.4879
7,176.90
2,920.50000 216.5595
1,348.59
59,000.00000 78.6667
75,000.00
71,000.00000 94.6667
75,000.00
700.00000 41.8410
1,673.00
24,125.00000 89.2857
27,020.00
690.00000 44 5500
1,548.82
2,810.50000 79.8721
3,518.75
6,216.00000 114.2857
5,439.00

94,846.00000 71.4720

-32,800.
5,400.
165.

-4,050.

-10,500.

-2,476.
1,571.
-16,000.
-4,000.
-973.
-2,895.
-858.
-708.

777.

39

00

00

00

.00

.00

.00

00

.00

90

91

00

00

00

00

82

25

00



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

ITEM ANALYSIS

COUNTIES :

LAPORTE

: 05/19/06
: 560 -2

ESTIMATED
AMOUNT

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0044

0045

CALL ORDER : 560 CONT
LETTING DATE : 04/19/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE
HMA FOR TEMPORARY PVMT

406-05521 15,066.000 0.
ASPHALT FOR TACK COAT

503-05310 160.000 136.
TERMINAL JOINT

601-01522 6.000 1,404.
GUARDRAIL TRANSITION TYPE TGB

601-94690 1.000 3,589.
GUARDRAIL END TREATMENT, MS

601-97803 1.000 2,122.
GUARDRAIL END TREATMENT, MS,SP PART PACK

601-99105 256.250 20.
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

601-99132 5.000 94.
GUARDRAIL TRANSITION, VH, 6 FT 3 IN

602-06729 24.000 9.
BARRIER DELINEATOR

605-05523 200.000 30.
CURB, HMA

609-06259 481.300 68.
REINFORCED CONCRETE BRIDGE APPR, 12 IN

610-07487 332.800 96.
HMA FOR APPROACHES, TYPE B

610-52817 2.000 25,600.
TEMPORARY CROSSOVER, B

616-02320 91.000 3.
GEOTEXTILES

621-06559 4,500.000 0.
MULCHED SEEDING, R

702-51863 156.000 13.
FIELD DRILLED HOLE IN CONCRETE

703-06029 185,982.000 1.
REINFORCING BARS, EPOXY COATED

704-51002 634.400 515.
CONCRETE, C, SUPERSTRUCTURE

706-05732 8.000 1,450.
CONCRETE BRIDGE RAILING TRANSITION, TBC

706-51020 85.600 525.
CONCRETE, C, RAILING

707-05982 473.000 97.
STRUCTURAL MEMBERS, CONC. I1-BM, 1,28X12

709-51821 1.000 6,690.
SURFACE SEAL

709-51821 1.000 6,430.
SURFACE SEAL

722-51842 1,988.000 49.
BRIDGE DECK OVERLAY

801-01093 8.000 668.
TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE

801-04308 5.000 254.

ED

43437

68000

79000

13000

57000

00000

07200

47000

64000

00000

00000

00000

62750

84000

73421

51000

00000

00000

00000

59000

00000

00000

87000

49000

28000

LOW BID
ID : B -28370-A
BID PRICE/
UNITS
TON
0.15000
SYS
90.00000
LFT
1,600.00000
EACH
3,700.00000
EACH
1,600.00000
EACH
23.00000
LFT
100.00000
EACH
6.00000
EACH
19.50000
LFT
48.00000
SYS
76.00000
TON
17,000.00000
EACH
2.00000
SYS
0.55000
SYS
8.00000
EACH
0.87000
LBS
518.00000
CYS
1,250.00000
EACH
450.00000
CYS
150.00000
LFT
3,100.00000
LS
3,100.00000
LS
49.00000
SYS
1,200.00000
EACH
350.00000

132,703.
6,544.
21,868.
8,428.
3,589.
2,122,
5,125.
470.
227.
6,128.
32,728.
31,948.
51,200.
330.
3,780.
2,142.
280,832.
326,716.
11,600.
44,940.
46,160.
6,690.
6,430.
99,141.

5,347.

68

22

80

74

13

57

00

36

28

00

40

80

00

10

00

54

82

00

00

00

07

00

00

56

92

BID
AMOUNT
2,259.90000
14,400.00000
9,600.00000
3,700.00000
1,600.00000
5,893.75000
500.00000
144 .00000
3,900.00000
23,102.40000
25,292.80000
34,000.00000
182.00000
2,475.00000
1,248.00000
161,804.34000
328,619.20000
10,000.00000
38,520.00000
70,950.00000
3,100.00000
3,100.00000
97,412 .00000
9,600.00000

1,750.00000

65.

113.

103.

75.

115.

106.

63.

63.

70.

79.

66.

55.

65.

58.

57.

100.

86.

85.

153.

46.

48.

98.

179.

137.

.5328

8472

8960

0890

3803

0000

3016

3580

6423

5882

1667

4063

1348

4762

2486

6159

5825

2069

7143

7043

3378

2115

2555

5090

6435

OVERRUN/
UNDERRUN

110.
-522.
768.

29.

-83.
-2,228.
-9,626.
-6,656.
-17,200.
-148.
-1,305.
-894.
-119,028.
1,903.
-1,600.
-6,420.
24,789.
-3,590.
-3,330.
-1,729.

4,252.

.26

87

57

75

64

28

00

00

00

00

10

00

54

48

20

00

00

93

00

00

56

08



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

LOW BID

ITEM ANALYSIS

ID : B -28370-A

COUNTIES :

LAPORTE

: 05/19/06
: 560 -3

ESTIMATED
AMOUNT

BID

OVERRUN/
UNDERRUN

CALL ORDER : 560 CONT
LETTING DATE : 04/19/06
ITEM/ ESTIMAT
LINE DESCRIPTION QUANTITY PRICE
ROAD CLOSURE SIGN ASSEMBLY
0046 801-06207 21,500.000 0.
TEMPORARY PAVEMENT MARKING, REMOVABLE
0047 801-06211 2.000 97.
TEMPORARY PAVEMENT MESSAGE MARKING,
0048 801-06640 28.000 132.
CONSTRUCTION SIGN, A
0049 801-06645 6.000 49.
CONSTRUCTION SIGN, B
0050 801-06710 400.000 16.
FLASHING ARROW SIGN
0051 801-06775 1.000 100,000.
MAINTAINING TRAFFIC
0052 801-07023 2.000 4,839.
ENERGY ABSORBING TERMINAL, CZ, TL-2
0053 801-07118 96.000 17.
BARRICADE, 111-A
0054 801-07119 156.000 13.
BARRICADE, 111-B
0055 801-07606 800.000 22.
TEMPORARY CROSSOVER DRAINAGE PIPE
0056 801-09133 4.000 1,500.
TEMPORARY CHANGEABLE MESSAGE SIGN
0057 802-91122 4.000 168.
SIGN, GROUND MOUNTED, RESET
0058 808-06711 350.000 0.
LINE, PAINT, BROKEN, WHITE, 4 IN.
0059 808-06713 1,200.000 0.
LINE, PAINT, SOLID, WHITE, 4 IN.
0060 808-06714 4,550.000 0.
LINE, PAINT, SOLID, YELLOW, 4 IN.
0061 808-06716 2,500.000 0.
LINE, REMOVE
0062 808-75996 100.000 9.
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM
0063 808-75998 100.000 42.
SNOWPLOWABLE RAISED PAVEMENT MARKER
0064 621-01004 2.000 675.
MOBILIZATION AND DEMOBILIZATION FOR SEED

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID IT

91000

86000

00000

00000

00000

00000

67000

00000

79000

75000

00000

96000

43000

69000

25000

35000

36000

15000

00000

EMS

BID PRICE/
UNITS
EACH
0.79000
LFT
87.00000
EACH
189.00000
EACH
40.00000
EACH
10.00000
DAY
18,000.00000
LS
4,100.00000
EACH
16.00000
LFT
16.00000
LFT
50.00000
LFT
8,525.00000
EACH
90.00000
EACH
0.30000
LFT
0.30000
LFT
0.30000
LFT
0.50000
LFT
4.73000
EACH
35.00000
EACH
200.00000
EACH

1,271.40
19,565.00
195.72
3,696.00
294.00
6,400.00
100,000.00
9,679.34
1,632.00
2,151.24
18,200.00
6,000.00
675.84
150.50
828.00
1,137.50
875.00
.00

.00

1,685,961.59

1,685,961.59

16,985.
174.
5,292.
240.
4,000.
18,000.
8,200.
1,536.
2,496.
40,000.
34,100.
360.
105.
360.
1,365.
1,250.
473.
3,500.

400.

1,389,000.

1,389,000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

143

81.

62.

18.

84.

94.

116.

219.

568.

53.

69.

43.

120.

142.

50.

83.

.1818

6327

5000

0000

7165

1176

0261

7802

3333

2670

7674

4783

0000

8571

5342

1,596.
-54.
-2,400.
-82,000.
-1,479.
-96.
344.
21,800.
28,100.
-315.
-45.
-468.
227.

375.

-296,961.

-296,961.

00

00

00

00

34

00

76

00

00

84

50

00

50

00

.00

.00

.00

59

59
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INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 05/19/06
PAGE : 710 -1

00

00

00

00

00

00

60

00

00

00

00

00

00

00

00

00

20

00

LOW BID ITEM ANALYSIS
CALL ORDER 710 CONTRACT ID : M -28378-A COUNTIES : ELKHART KOSCIUSKO
LETTING DATE : 04/19/06 WHITLEY
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 20000BJ
TOTAL APPARENT % OF % OF
RANK  VENDOR VENDOR NAME BID RANK EST LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 311,170.20 1 69.7425 100.0000
2 35-0997978 PHEND & BROWN, INC. $ 371,767.50 2 83.3242 119.4740
3 -EST- ENGINEER®"S ESTIMATE $ 446,170.16 3 100.0000 143.3846
35-0918397 RIETH RILEY CONSTRUCTION IRREGULAR
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
SECTION NO. 0001  WEDGE AND LEVEL
105-07039 6.000 2,000.00000 100.00000 600.00000 5.0000
FIELD OFFICE, B MOS 12,000.00 -11,400.
105-08520 1.000 100.00000 80.00000 80.00000 80.0000
CELLULAR TELEPHONE/RADIO EACH 100.00 -20.
105-08521 3.000 125.00000 80.00000 240.00000 64.0000
CELLULAR TELEPHONE/RADIO SERVICE MOS 375.00 -135.
105-08524 1.000 1.00000 1.00000 1.00000 100.0000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL 1.00 0.
110-01001 1.000 21,500.00000 15,500.00000 15,500.00000 72.0930
MOBILIZATION AND DEMOBILIZATION LS 21,500.00 -6,000.
303-07449 530.000 38.00000 20.00000 10,600.00000 52.6316
COMPACT AGG, NO. 73 TON 20,140.00 -9,540.
306-08034 11,730.000 3.52000 1.10000 12,903.00000 31.2500
MILLING, ASPHALT, 1 1/2 IN SYS 41,289.60 -28,386.
306-08041 10,000.000 3.58000 0.50000 5,000.00000 13.9665
MILLING, PCCP SYS 35,800.00 -30,800.
306-08043 5,600.000 3.58000 2.70000 15,120.00000 75.4190
MILLING, TRANSITION SYS 20,048.00 -4,928.
402-07451 2,475.000 68.00000 55.20000 136,620.00000 81.1765
HMA, TYPE B, WEDGE AND LEVEL TON 168,300.00 -31,680.
406-05520 11.000 250.00000 285.00000 3,135.00000 114.0000
ASPHALT FOR TACK COAT TON 2,750.00 385.
610-07486 50.000 85.00000 65.00000 3,250.00000 76.4706
HMA FOR APPROACHES, TYPE A TON 4,250.00 -1,000.
801-06203 3,500.000 0.40000 0.65000 2,275.00000 162.5000
TEMPORARY PAVEMENT MARKING, 4 IN. LFT 1,400.00 875.
801-06207 3,500.000 1.07000 0.60000 2,100.00000 56.0748
TEMPORARY PAVEMENT MARKING, REMOVABLE LFT 3,745.00 -1,645.
801-06775 1.000 20,300.00000 17,000.00000 17,000.00000 83.7438
MAINTAINING TRAFFIC LS 20,300.00 -3,300.
801-92448 100.000 11.00000 20.00000 2,000.00000 181.8182
CONSTRUCTION SIGNS, MOBILE DAY 1,100.00 900.
808-06711 1,440.000 0.15000 0.18000 259.20000 120.0000
LINE, PAINT, BROKEN, WHITE, 4 IN. LFT 216.00 43.
808-06712 1,800.000 0.15000 0.18000 324.00000 120.0000
LINE, PAINT, BROKEN, YELLOW, 4 IN. LFT 270.00 54.
808-06713 25,000.000 0.30000 0.18000 4,500.00000 60.0000
LINE, PAINT, SOLID, WHITE, 4 IN. LFT 7,500.00 -3,000.

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

COUNTIES :

ELKHART
WHITLEY

DATE :
PAGE :

05/19/06
710 -2

KOSCIUSKO

BID
AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER 710 CONTRACT
LETTING DATE : 04/19/06
ITEM/ ESTIMATED
LINE DESCRIPTION QUANTITY PRICE
0020 808-06714 12,000.000 0.20000
LINE, PAINT, SOLID, YELLOW, 4 IN.
0021 808-75297 16.000 1.41000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP
0022 808-75996 265.000 8.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM
0023 808-75998 265.000 32.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER
0024 402-07452 975.000 73.00000
HMA, TYPE C, WEDGE AND LEVEL
0025 805-78795 48.000 15.00000
SAW CUT FOR ROADWAY LOOP AND SEALER
0026 805-78470 140.000 1.20000

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LFT

LFT

EACH

EACH

TON

LFT

LFT

2,160.
544 .
2,451.
7,950.
65,958.
480.

119.

00000

00000

25000

00000

75000

00000

00000

90.0000

2411

115.6250

93.7500

92.6712

66.6667

70.8333

521.
331.
-530.
-5,216.

-240.

OW BID ITEM ANALYSIS
M -28378-A
BID PRICE/ ESTIMATED
UNITS AMOUNT
0.18000
2,400.00
34.00000
22.56
9.25000
2,120.00
30.00000
8,480.00
67.65000
71,175.00
10.00000
720.00
0.85000
168.00
446,170.16

446,170.16

311,170.

311,170.

69.7425

69.7425

-134,999.

-134,999.

44
25
00
25

00

.00

96

96



INDIANA DEPARTMENT OF TRANSPORTATION

CALL ORDER
LETTING DATE :

- 880
04/19/06

CONTRACT 1

CONTRACT TIME :

CONTRACT DESCRIPTION :

LOW BID

ITEM ANALYSIS

D - T -28514-A

06/30/07 COMPLETION DATE

DATE :
PAGE :

05/19/06
880 -1

% OF
LOW BID

1  35-1983873
2 31-0989223

M A S MARKERS, INC.
TRAFFIC SPECIALISTS,

100.0000
108.8361
123.5722

3 -EST- ENGINEER®"S ESTIMATE
ITEM/ ESTIMATED
LINE DESCRIPTION QUANTITY PRICE

OVERRUN/
UNDERRUN

SECTION NO. 0001

0001 105-08520 1.000 100.00000
CELLULAR TELEPHONE/RADIO

0002 105-08521 12.000 125.00000
CELLULAR TELEPHONE/RADIO SERVICE

0003 105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN

0004 109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 1.000 37,380.00000
MOBILIZATION AND DEMOBILIZATION

0006 801-06775 1.000 34,000.00000
MAINTAINING TRAFFIC

0007 808-75994 35,041.000 3.00000
PRISMATIC REFLECTOR

0008 808-75996 400.000 6.80000
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM

0009 808-75998 24,185.000 15.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER

0010 801-01093 4.000 1,028.00000

TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE
0011 801-09133 2.000 8,200.00000
TEMPORARY CHANGEABLE MESSAGE SIGN

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

RAISED PAVEMENT MARKINGS, REFURBISHED

INC.
BID PRICE/
UNITS
100.00000
EACH
75.00000
MOS
1.00000
DOL
1.00000
DOL
7,000.00000
LS
15,563.53000
LS
3.00000
EACH
10.00000
EACH
13.38000
EACH
30.00000
EACH
50.00000
EACH

COUNTIES :
PROJECT(S) :
TOTAL APP
BID R
$ 456,503.83
$ 496,841.00
$ 564,112.00
ESTIMATED BID
AMOUNT AMOUNT
100.
100.00
900.
1,500.00
1.
1.00
1.
1.00
7,000.
37,380.00
15,563.
34,000.00
105,123.
105,123.00
4,000.
2,720.00
323,595.
362,775.00
120.
4,112.00
100.
16,400.00
564,112.00 456,503.
564,112.00 456,503.

VARIOUS

9999062

ARENT % OF

ANK EST
1 80.9243
2 88.0749
3 100.0000

BID

EST %
00000  100.0000
00000 60.0000
00000  100.0000
00000  100.0000
00000 18.7266
53000 45.7751
00000  100.0000
00000  147.0588
30000 89.2000
00000 2.9183
00000 0.6098
83 80.9243
83 80.9243

-600.

0.

0.
-30,380.
-18,436.
0.
1,280.
-39,179.
-3,992.

-16,300.

-107,608.

-107,608.

.00

00

00

00

00

47

00

00

70

00

00

17

17
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0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

00

00

00

00

00

00

00

00

00

00
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86
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81
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 910 -1
LOW BID ITEM ANALYSIS
CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 374100M
374100M
374100M
OTHERS
TOTAL APPARENT % OF % OF
RANK  VENDOR VENDOR NAME BID RANK EST LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 321,264.00 1 82.3062 100.0000
2  35-1262778 MIDWESTERN ELECTRIC $ 330,388.00 2 84.6437 102.8400
3  35-0821499 DREW, JAMES H. CORPORATION $ 355,186.43 3 90.9970 110.5591
4  35-2046222 MORPHEY CONSTRUCTION, INC. $ 367,174.00 4 94.0681 114.2904
5 35-0392360 HOOSIER COMPANY, INC. $ 381,425.48 5 97.7193 118.7265
6 -EST- ENGINEER™S ESTIMATE $ 390,327.74 6 100.0000 121.4975
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
SECTION NO. 0001 NEW SIGNAL INSTALLATION
105-06845 1.000 7,400.00000 3,200.00000 3,200.00000 43.2432
CONSTRUCTION ENGINEERING LS 7,400.00 -4,200.
105-07038 7.000 1,600.00000 1,100.00000 7,700.00000 68.7500
FIELD OFFICE, A MOS 11,200.00 -3,500.
105-08520 2.000 145.00000 25.00000 50.00000 17.2414
CELLULAR TELEPHONE/RADIO EACH 290.00 -240.
105-08521 14.000 160.00000 125.00000 1,750.00000 78.1250
CELLULAR TELEPHONE/RADIO SERVICE MOS 2,240.00 -490.
105-08524 1.000 1.00000 1.00000 1.00000 100.0000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL 1.00 0.
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00 0.
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00 0.
110-01001 1.000 23,019.00000 15,000.00000 15,000.00000 65.1636
MOBILIZATION AND DEMOBILIZATION LS 23,019.00 -8,019.
202-78515 1.000 2,400.00000 10,000.00000 10,000.00000 416.6667
TRAFFIC SIGNAL EQUIPMENT, REMOVE LS 2,400.00 7,600.
801-06640 60.000 130.00000 125.00000 7,500.00000 96.1538
CONSTRUCTION SIGN, A EACH 7,800.00 -300.
801-06775 1.000 26,577.00000 10,000.00000 10,000.00000 37.6265
MAINTAINING TRAFFIC LS 26,577.00 -16,577.
802-76025 123.000 18.47000 11.00000 1,353.00000 59.5560
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE SFT 2,271.81 -918.
802-76045 18.000 26.77000 14.00000 252.00000 52.2973
SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND SFT 481.86 -229.
805-01815 13.000 2,071.87000 1,300.00000 16,900.00000 62.7452
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT EACH 26,934.31 -10,034.
805-01842 26.000 737.76209 600.00000 15,600.00000 81.3270
HANDHOLE, SIGNAL EACH 19,181.81 -3,581.
805-01879 4.000 520.28579 500.00000 2,000.00000 96.1012
SIGNAL SERVICE, INSTALL EACH 2,081.14 -81.
805-06592 4,500.000 13.82570 11.00000 49,500.00000 79.5620

0017



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/19/06
PAGE : 910 -2
LOW BID ITEM ANALYSIS

CALL ORDER : 910 CONTRACT ID : T -28542-A COUNTIES : JOHNSON JACKSON
LETTING DATE : 04/19/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

CONDUIT, STEEL, GALVANIZED, 2 IN. LFT 62,215.65 -12,715.65
0018 805-06834 3.000 9,258.95000 9,000.00000 27,000.00000 97.2032

CONTROLLER AND CABINET, MENU DRIVEN, 8 EACH 27,776.85 -776.85
0019 805-08466 2.000 1,200.00000 175.00000 350.00000 14.5833

RADIO ANTENNA, 9db, YAGI EACH 2,400.00 -2,050.00
0020 805-08493 1.000 5,000.00000 575.00000 575.00000 11.5000

RADIO SYSTEM TESTING INTERCONNECT LS 5,000.00 -4,425.00
0021 805-08494 2.000 2,400.00000 4,100.00000 8,200.00000 170.8333

RADIO SPREAD SPECTRUM EACH 4,800.00 3,400.00
0022 805-78106 1.000 15,560.08353 14,000.00000 14,000.00000 89.9738

CONTROLLER AND CABINET, MASTER, MENU DRI EACH 15,560.08 -1,560.08
0023 805-78205 29.000 596.54162 625.00000 18,125.00000 104.7705

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, EACH 17,299.71 825.29
0024 805-78215 2.000 642.67811 650.00000 1,300.00000 101.1390

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED EACH 1,285.36 14.64
0025 805-78230 1.000 897.60000 1,041.00000 1,041.00000 115.9759

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, EACH 897.60 143.40
0026 805-78415 15.000 1,500.00000 1,400.00000 21,000.00000 93.3333

SPAN, CATENARY, AND TETHER EACH 22,500.00 -1,500.00
0027 805-78420 15.000 264.37282 180.00000 2,700.00000 68.0857

DISCONNECT HANGER EACH 3,965.59 -1,265.59
0028 805-78467 200.000 1.84625 1.55000 310.00000 83.9540

SIGNAL CABLE, 3C 8CGA. LFT 369.25 -59.25
0029 805-78470 11,800.000 0.32000 0.30000 3,540.00000 93.7500

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. LFT 3,776.00 -236.00
0030 805-78485 800.000 1.16044 1.20000 960.00000 103.4093

SIGNAL CABLE, 5C 14GA. LFT 928.35 31.65
0031 805-78490 3,400.000 1.43692 1.25000 4,250.00000 86.9916

SIGNAL CABLE, 7C 14GA. LFT 4,885.53 -635.53
0032 805-78510 9,800.000 1.12000 0.80000 7,840.00000 71.4286

SIGNAL CABLE, 2C 16GA., SHIELDED LFT 10,976.00 -3,136.00
0033 805-78785 38.000 645.21000 475.00000 18,050.00000 73.6194

SIGNAL DETECTOR HOUSING EACH 24,517.98 -6,467.98
0034 805-78795 3,900.000 7.60626 8.00000 31,200.00000 105.1765

SAW CUT FOR ROADWAY LOOP AND SEALER LFT 29,664.41 1,535.59
0035 805-78925 4.000 840.97895 540.00000 2,160.00000 64.2108

CONTROLLER CABINET FOUNDATION, P1 EACH 3,363.92 -1,203.92
0036 805-92504 22.000 255.50643 400.00000 8,800.00000 156.5519

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL EACH 5,621.14 3,178.86
0037 808-75297 500.000 5.35143 5.00000 2,500.00000 93.4328

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LFT 2,675.72 -175.72
0038 808-75300 250.000 1.05255 2.50000 625.00000 237.5162

TRANSVERSE MARKINGS, THERMOPLASTIC, CROS LFT 263.14 361.86
0039 808-75320 28.000 57.24661 80.00000 2,240.00000 139.7458

PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI EACH 1,602.91 637.09
0040 808-75325 14.000 93.04397 85.00000 1,190.00000 91.3543

PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY EACH 1,302.62 -112.62
0041 805-79020 1.000 4,800.00000 2,500.00000 2,500.00000 52.0833

TRAFFIC SIGNAL INSTALLATION LS 4,800.00 -2,300.00



INDIANA DEPARTMENT OF TRANSPORTATION

LOW BID ITEM ANALYSIS

COUNTIES : JOHNSON

DATE
PAGE

05/19/06
910 -3

JACKSON

BID PRICE/ ESTIMATED

CALL ORDER : 910 CONTRACT ID : T -28542-A
LETTING DATE : 04/19/06
ITEM/ ESTIMATED
LINE DESCRIPTION QUANTITY PRICE

UNITS AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

390,327.74

390,327.74

321,264.00

321,264.00

82.3062

82.3062

-69,063.74

-69,063.74



MOBILIZATION AND DEMOBILIZATION
0003 201-06587 1.000
3100.00

CLEARING AND GRUBBING
0004 202-02240
948.00

PAVEMENT REMOVAL
0005 202-02278
260.00

CURB, CONCRETE, REMOVE
0006 202-03000
4600.00

HOUSES AND BUILDINGS, REMOVE
0007 202-03135 2638.000
10552.00

237.000

52.000

ACRE

SYS

LFT

LUMP

SFT

REGULATED ASBESTOS CONTAINING MATERIALS

REMOVE
0008 202-03875
6300.00
CONCRETE STEPS, REMOVE
0009 202-52710
204.00
SIDEWALK, CONCRETE, REMOVE
0010 202-91010
2880.00
TREE, 24 IN., REMOVE
0011 202-96022
670.00
CONCRETE FOUNDATION, REMOVE
0012 203-02000 522.000
13572.00
EXCAVATION, COMMON

3.000

51.000

6.000

2.000

EACH

SYS

EACH

EACH

CYS

4208.00000

10.00000

26.31000

5103.00000

1.60000

1683.33000

31.57000

420.83000

1262 .50000

37.22000

|
4208.00]

|
2370.00]
|
1368.12]
|
5103.00]

|
4220.80]

|
I
5049.99]

|
1610.07]
|
2524._.98]

|
2525.00]

|
19428.84]

5200.00000

10.00000

11.00000

7500.00000

14.00000

1800.00000

20.00000

300.00000

1800.00000

17.75000

5200.

2370.

572.

7500.

36932.

5400.

1020.

1800.

3600.

9265.

3100.

4600.

2100.

480.

335.

26.

00000

-00000

-00000

00000

-00000

00000

.00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 11/29/06
PAGE : 250 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 1,399,287.54 ROUTE :
CALL ORDER  : 250 CONTRACT ID : R -28400-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/19/06 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0225940 IC 2 ) 35-1561256 IC 3 ) 35
0888309
[H.G. CHRISTMAN CONSTRUCTION |KASER-SPRAKER CONSTRUCTION  |CASTEEL
CONSTRUCTION CORP
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0013 210-05758 LUMP | 977021.00000 977021.00] 979305.65000 979305.65] 1111800.00000
111180000
BUILDING , STUDEBAKER ARCHIVES I I |
0014 210-06544 4.000 EACH | 65225000 2609.00] 125.00000 500.00] 970.00000
3880.00
WINDOWS , WELL GRATE, REMOVE I I I
0015 211-02050 266.000 CYS | 15.78000 4197.48| 14..00000 3724.00] 20.00000
5320.00
B BORROW | | I
0016 213-08058 244.100 CYS | 64.18000 15666 .34 63.00000 15378.30] 57.00000
13913.70
FLOWABLE BACKFILL I I I
0017 301-07448 313.530 TON | 29.46000 9236.59] 35.00000 10973.55] 32.00000
10032.96
COMPACTED AGGREGATE, NO. 53, BASE I I I
0018 304-07489 10.400 TON | 15548000 1616.99] 160.00000 1664.00] 139.00000
1445 .60
HMA PATCHING, TYPE A I | I
0019 402-07432 75.370 TON | 91.54000 6899.37] 120.00000 9044 40| 9600000
7235.52
HMA SURFACE, TYPE A I I I
0020 402-07440 150.740 TON | 61.02000 9198.15] 90.00000 13566.60| 6400000
9647.36
HMA BASE, TYPE A I | I
0021 604-07897 20.800 SYS | 184.86000 3845.09] 65.00000 1352.00] 30.00000

624.00



CURB RAMP, CONCRETE, C
0022 604-91531
3363.30

SIDEWALK, CONCRETE, 4 IN.
0023 605-06120
9099.00

CURB, CONCRETE
0024 610-08446
5236.00

PCCP FOR APPROACHES, 6 IN.
0025 621-06559 1533.000
1533.00

MULCHED SEEDING, R
0026 621-98038
550.00

MULCH, HARDWOOD SHREDDED BARK
0027 622-05626 11.000
2497 .00

PLANT, CONIFEROUS EVERGREEN, CONE,

BROAD UPRIGHT, OVER 72 TO 96 IN.
0028 622-05640 41.000
1107.00

PLANT, DECIDUOUS SHRUB, OVER 24 TO

IN.
0029 622-05650 9.000
2646.00

90.900

337.000

149.600

11.000

PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 2 TO 2.5 IN.
0030 711-90932
402.00

EDGING, STEEL , 5 IN.

134.000

SYS

LFT

SYS

SYS

CYS

EACH

EACH

36

EACH

LFT

48.60000

49 .55000

55.87000

0.47000

44 18000

247.27000

47.34000

268.33000

3.00000

|
4417 .74

|
16698.35]
I
8358.15]
|

720.51]

|

485_98|

|
2719.97]

|
|
1940.94]

|
|
2414 97|
|

|
402.00]

50.00000

22.00000

50.00000

1.00000

50.00000

225.00000

30.00000

275.00000

3.00000

|
4545 .00

|
7414.00]
|
7480.00]
|
1533.00]
|

550.00]

|
2475.00]

|
|
1230.00]

|
|
2475.00|
|

|
402.00]

37.00000

27.00000

35.00000

1.00000

50.00000

227.00000

27.00000

29400000

3.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 11/29/06
PAGE : 250 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 1,399,287.54 ROUTE :
CALL ORDER  : 250 CONTRACT ID : R -28400-A COUNTIES : ST. JOSEPH
LETTING DATE : 04/19/06 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0225940 IC 2 ) 35-1561256 IC 3 ) 35
0888309
[H.G. CHRISTMAN CONSTRUCTION |KASER-SPRAKER CONSTRUCTION  |CASTEEL
CONSTRUCTION CORP
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0031 712-04686 LUMP | 3472.00000 3472.00] 900.00000 900.00] 4200.00000
4200.00
FIRE PROTECTION SIAMESE CONNECTION I | I
0032 715-05062 LUMP | 455500000 455500 4600 .00000 4600.00] 3000.00000
3000.00
WATER SERVICE LINE , DOMESTIC, COPPER, | I I
1 IN. | | |
0033 715-05149 189.000 LFT | 32.98000 6233.22] 34.00000 6426.00] 29.00000
5481.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | I
0034 715-91361 32.000 LFT | 49.97000 1599.04] 50.00000 1600.00] 28.00000
896.00
PIPE, PVC, 6 IN. I | I
0035 715-98265 1.000 LFT | 7785.00000 7785.00] 7500.00000 7500.00] 8200.00000
8200.00
WATER MAIN, DUCTILE IRON, 4 IN. I I I
0036 720-45205 3.000 EACH | 1578.00000 4734.00] 1600.00000 4800.00] 3900.00000
11700.00
CATCH BASIN, A2 I I I
0037 720-90984 1.000 EACH | 39453.00000 39453.00]  40000.00000 40000.00]  31200.00000
31200.00
MANHOLE, C2 I I I
0038 801-06775 LUMP | 3934.00000 3934.00] 3200.00000 3200.00] 3300.00000

3300.00
MAINTAINING TRAFFIC



0039 802-03896 3.000 EACH | 333.67000 1001.01] 425.00000 1275.00] 420.00000
1260.00

BOLLARD , STEEL PIPE I I I
0040 805-08459 LUMP |  73430.00000 73430.00]  70000.00000 70000.00|]  77400.00000
77400.00

SHELVING , HIGH DENSITY I I I
0041 805-95889 765.000 LFT | 0.58000 443.70] 0.60000 459.00] 1.00000
765.00

WIRE, NO. 10 COPPER, 1C I I I
0042 807-03972 255.000 LFT | 3.21000 818.55] 3.20000 816.00] 4.00000
1020.00

CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR | I

ELECTRIC I I
0043 807-04654 4.000 EACH | 4134 .75000 16539.00]
21200.00

LIGHT POLE AND BASE I I I
0044 808-06713 101.000 LFT | 0.28000 28.28] 2.00000 202.00] 1.00000
101.00

LINE, PAINT, SOLID, WHITE, 4 IN. I I I
0045 808-06714 400.000 LFT | 0.29000 116.00] 2.00000 800.00] 1.00000
400.00

LINE, PAINT, SOLID, YELLOW, 4 IN. I I I
0046 808-97222 2.000 EACH | 52 .50000 105.00| 100.00000 200.00] 340.00000
680.00

PAVEMENT MESSAGE MARKINGS, PAINT, I |

HANDICAP SYMBOL I I
0047 621-01004 1.000 EACH | 368.00000 368.00]
440.00

MOBILIZATION AND DEMOBILIZATION FOR I I

SEEDING I I

SECTION TOTALS I $ 1,298,305.22]

1,411,441 .44

4500.00000 18000.00 5300.00000

400.00000 400.00 440.00000

$ 1,371,450.00

CONTRACT TOTALS | $ 1,298,305.22] $ 1,371,450.00] $
1,411,441.44






